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0102 1 118 $685. 95 $27, 919, 473. 26 40, 702. 000 DA N MAI NTENANCE OF TRAFFI C
0102 2 1 26 $114, 049. 03 $3, 307, 421. 75 29. 000 LS N SPECI AL DETOUR 1
0102 2 2 17 $76,017. 44 $1, 520, 348. 79 20. 000 LS N SPECI AL DETOUR 2
0102 2 3 9 $199, 431. 78 $1, 794, 886. 02 9. 000 LS N SPECI AL DETOUR 3
0102 2 4 6 $65, 500. 62 $393, 003. 72 6. 000 LS N SPECI AL DETOUR 4
0102 2 5 5 $85, 073. 43 $425, 367. 14 5. 000 LS N SPECI AL DETOUR 5
0102 2 6 4 $45, 531. 48 $182, 125. 91 4. 000 LS N SPECI AL DETOUR 6
0102 2 7 2 $45, 125. 00 $90, 250. 00 2. 000 LS N SPECI AL DETOUR 7
0102 2 8 1 $70, 000. 00 $70, 000. 00 1. 000 LS N SPECI AL DETOUR 8
0102 2 9 1 $40, 000. 00 $40, 000. 00 1. 000 LS N SPECI AL DETOUR 9
0102 3 28 $30. 60 $255, 009. 52 8, 332. 500 CY N COWMERCI AL MATL FOR TEMP DRI VEWAY NAI NT
0102 14 61 $47. 74 $1, 994, 284.78 41, 774. 000 HR N TRAFFI C CONTROL OFFI CER
0102 60 116 $. 26 $665, 361. 09 2,516, 094. 000 ED N WORK ZONE SI GN
0102 61 21 $41. 23 $24,903. 49 604. 000 EA N BUSI NESS SI GN
0102 62 5 $.87 $7, 830. 50 9, 038. 000 ED N BARRI ER MOUNTED WORK ZONE SI GN
0102 71 11 8 $7.99 $639, 336. 68 80, 063. 000 LF N TEMPORARY BARRI ER, F&l , CONCRETE
0102 71 13 21 $34. 66 $1, 228,677. 48 35, 454. 000 LF N TEVMPORARY BARRI ER, F&l , LOWN PROFI LE, CONC
0102 71 14 31 $19. 41 $2, 561, 180. 12 131, 976. 000 LF N TEMPORARY BARRI ER, F&l, TYPE K
0102 71 21 5 $6. 29 $449, 366. 10 71, 494. 000 LF N TEMPORARY BARRI ER, REL, CONCRETE
0102 71 23 14 $9. 27 $515, 989. 24 55, 651. 000 LF N TEVMPORARY BARRI ER, REL, LOW PROFI LE CONC
0102 71 24 22 $9. 92 $1, 219, 316. 79 122, 896. 000 LF N TEMPORARY BARRI ER, REL, TYPE K
0102 74 1 115 $. 13 $953, 949. 59 7, 393, 258. 000 ED N CHANNEL DEVICE-TYPS I,11,D,VP, DRUM LC
0102 74 2 80 $. 26 $86, 280. 96 325, 890. 000 ED N CHANNELI ZI NG DEVICE, TYPE III, 6
0102 74 7 56 $3.22 $659, 321. 47 204, 442. 000 LF N CHANNELI ZI NG DEVI CE- PED LCD
0102 75 1 2 $23. 42 $27,311. 68 1, 166. 000 LF N TEMPORARY SEPARATOR, F& REMOVE
0102 76 91 $6. 05 $289, 649. 62 47,887. 000 ED N ARROW BOARD / ADVANCE WARNI NG ARROW PANEL
0102 78 68 $3. 24 $872,877. 22 269, 289. 000 EA N TEMPORARY RETROREFLECTI VE PAVT MARKER
0102 89 1 35 $925. 59 $518, 328. 42 560. 000 LO N TEMPORARY CRASH CUSHI ON, RED OPT
0102 94 1 1 $2.02 $118, 917. 40 58, 870. 000 LF N TEMP GLARE SCREEN, F& , WALL MAT- CONC
0102 94 11 1 $2.02 $73, 103. 80 36, 190. 000 LF N GLARE SCREEN, TEMP, REL, WALL MAT- CONC
0102 99 112 $12. 11 $1, 587, 773. 20 131, 119. 000 ED N PORTABLE CHANGEABLE NMESSAGE SI GN, TEMP
0102104 54 $10.91 $633, 483. 19 58, 060. 000 ED N TEMPORARY S| GNALI ZATI ON AND MAI NT, | NTER
0102107 1 53 $7.71 $425, 534. 68 55, 164. 000 ED N TEMP TRAFFI C DETECTI ON & MAI NTEN, | NTER
0102120 1 $40. 00 $10, 400. 00 260. 000 ED N TEMP TRAFF SI GNAL- 2LN, 2WAY
0102150 1 12 $5. 95 $69, 409. 04 11, 662. 000 ED N PORTABLE REGULATORY, SI GN
0102150 2 12 $5. 86 $68, 319. 04 11, 654. 000 ED N RADAR SPEED DI SPLAY UNI T
0102909 7 $30. 47 $44, 635. 80 1, 465. 000 DA N TEMPORARY RAI SED RUMBLE STRI PS
0102911 1 8 $1.92 $400, 508. 05 209, 109. 000 LF N PAVT MARKI NG REMOVABLE TAPE, VH BLK, SKI P
0102911 2 18 $1. 85 $300, 953. 43 162, 834. 000 LF N PAVT MARKI NG REMOVABLE TAPE, WH BLK, SOLI D
0102911 3 5 $2.05 $16, 293. 50 7,931. 000 SF N PAVT MARKI NG REMOVABLE TAPE, VH BLK, OTHER
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0102912 1 2 $1.91 $5, 670. 02 2,976. 000 LF N PAVT MARKI NG REMOVABLE TAPE, YELLOW SKI P
0102912 2 17 $1.90 $219, 793. 12 115, 846. 000 LF N PAVT MARKI NG REMOVABLE TAPE, YELLOW SOLI D
0103 1 19 1 $1, 470, 000. 00 $1, 470, 000. 00 1. 000 LS N TEMPORARY WORK STRUCTURE, 41525015201
0104 1 19 $2.08 $104, 008. 50 49, 896. 000 SY N ARTI FI Cl AL COVERI NGS / ROLL EROCSI ON CNTL
0104 6 2 $4.76 $12,619. 30 2, 653. 000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 9 1 $1, 865. 00 $3, 730. 00 2. 000 EA N SEDI MENT BASI N / CONTAI NVENT SY CLEANOUT
0104 10 3 82 $1. 06 $1, 134, 430. 27 1, 067, 343. 000 LF N SEDI MENT BARRI ER
0104 11 32 $10. 26 $371, 773. 99 36, 240. 000 LF N FLOATI NG TURBI DI TY BARRI ER
0104 12 18 $2. 94 $416, 686. 64 141, 503. 000 LF N STAKED TURBI DI TY BARRI ER- NYL REI NF PVC
0104 15 25 $2,511. 10 $251, 110. 13 100. 000 EA N SO L TRACKI NG PREVENTI ON DEVI CE
0104 18 93 $109. 88 $473, 258. 66 4, 307. 000 EA N I NLET PROTECTI ON SYSTEM
0104 19 2 $1.97 $37, 312. 50 18, 934. 000 Sy N CHEM CAL TREATMENT FOR ERGCSI ON CONTROL
0107 1 96 $20. 52 $1, 116, 118. 57 54, 378. 550 AC N LI TTER REMOVAL
0107 2 94 $35. 56 $1,421,241. 68 39, 965. 000 AC N MOW NG
0108 1 47 $10, 459. 85 $533, 452. 28 51. 000 LS N MONI TOR EXI STI NG STRUCTURES- SETTL
0108 2 33 $11, 675. 05 $420, 301. 74 36. 000 LS N MONI TOR EXI STI NG STRUCTURES- VI BRA
0108 3 6 $22,778. 03 $136, 668. 15 6. 000 LS N MONI TOR EXI STI NG STRUCTURES- GROUN
0110 1 1 98 $11, 618. 93 $13, 737, 362. 08 1, 182. 326 AC N CLEARI NG & GRUBBI NG
0110 2 2 21 $32, 227.73 $492,117. 50 15. 270 AC N SELECTI VE CLEARI NG AND GRUBBI NG, TREES R
0110 2 3 1 $10, 800. 00 $15, 444. 00 1. 430 AC N SELECTI VE CLEARI NG AND GRUB, PLANT PRES
0110 3 12 $52. 00 $4, 211, 804. 07 80, 989. 000 SF N REMOVAL OF EXI STI NG STRUCTURES/ BRI DGES
0110 4 10 86 $15. 06 $2, 798, 949. 89 185, 894. 000 SY N REMOVAL OF EXI ST CONC
0110 7 1 28 $180. 49 $64, 253. 68 356. 000 EA N MAI LBOX, F& SI NGLE
0110 82 1 $4, 000. 00 $18, 400. 00 4. 600 MB N REMOVE & DI SPOSE OF STRUCTURAL TI MBER
0110 86 21 $1, 260. 80 $39,084. 71 31. 000 LS N DELI VERY OF SALVAGEABLE MATERI AL TO FDOT
0120 1 66 $4. 59 $5, 166, 856. 09 1, 126, 386. 200 CY N REGULAR EXCAVATI ON
0120 2 2 31 $17.84 $689, 454. 06 38, 635. 800 cY N BORROW EXCAVATI ON, TRUCK MEASURE
0120 3 1 $8. 70 $15, 320. 70 1, 761. 000 CY N LATERAL DI TCH EXCAVATI ON
0120 4 17 $10. 69 $1, 238, 690. 10 115, 853. 900 CY N SUBSO L EXCAVATI ON
0120 5 2 $7.83 $4, 456, 627. 10 569, 357. 400 cY N CHANNEL EXCAVATI ON
0120 6 56 $8. 04 $30, 363, 334. 26 3,777,136. 800 CY N EMBANKMVENT
0120 11 1 $43. 00 $61, 920. 00 1, 440. 000 SY N EMBANKMENT- SPECI AL SELECT FOR RI G D PAV
0120 71 24 $29, 948. 81 $898, 464. 27 30. 000 LS N REGULAR EXCAVATI ON (3- R PRQJECTS O\LY)
0120 74 3 $3.08 $365, 043. 68 118, 533. 000 CY N SURCHARGE EMBANKMENT
0125 1 3 $71. 10 $23, 833. 10 335. 200 CY N EXCAVATI ON FOR STRUCTURES
0141 70 3 $868. 26 $38, 203. 50 44. 000 AS N SETTLEMENT PLATE ASSEMBLY
0141 71 1 1 $2, 108. 90 $10, 544. 50 5. 000 AS N SETTLEMENT MONI T ASSY- FLUI D 22049585201
0141 72 1 1 $3, 533. 19 $17, 665. 95 5. 000 AS N SETTLEMENT MONI T DATA COLL 22049585201
0144 1 1 1 $71. 00 $44, 588. 00 628. 000 LF N DI G TAL | NCLI NOVETER CASI NG, VERTI CAL
0144 71 1 1 $2, 200. 00 $17, 600. 00 8. 000 EA N PORE- PRESSURE TRANSDUCER- Pl EZOVETER, PNE
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0144 72 1 $220. 00 $128, 040. 00 582. 000 LF N TUBI NG FOR Pl EZOVETER
0144 74 1 1 $4, 410. 00 $4, 410. 00 1. 000 EA N PORE- PRESSURE TRANSDUCER, CNTL/ READQUT, P
0145 1 1 $12. 00 $127, 416. 00 10, 618. 000 SF N GECSYNTHETI C REI NFORCED SO L SLOPE
0145 2 7 $11. 77 $1, 367, 561. 27 116, 155. 000 SY N GEOSYNTHETI C REI NF FND OVER SOFT SO L
0160 4 65 $4. 27 $8, 213, 646. 25 1,921, 524. 000 SY N TYPE B STABI LI ZATI ON
0162 1 11 31 $. 93 $843, 981. 80 910, 010. 000 SY N PREPARED SO L LAYER, FINISH sO L, 6"
0162 1 12 5 $3. 38 $64, 093. 27 18, 988. 000 SY N PREPARED SO L LAYER, FINISH sO L, 12"
0173 79 4 1 $911.01 $429, 996. 72 472.000 CcYy N SO L STAB/ I MP BY COLUW SUPP EMB 4152501
0180 72 1 $21. 00 $24, 990. 00 1, 190. 000 SY N RI G D PYMI STABI LI ZED SUBBASE- SPEC WORK
0210 1 8 1 $1. 00 $5, 069. 00 5, 069. 000 SY N REWORKI NG LI MEROCK BASE, 4"
0210 1 9 1 $1. 00 $4, 349. 00 4, 349. 000 SY N REWORKI NG LI MEROCK BASE, 3"
0210 2 1 $82. 70 $5, 193. 56 62. 800 CcY N LI MEROCK- NEW MATERI AL FOR REWORKI NG BASE
0285701 35 $11. 22 $4, 272, 880. 75 380, 795. 000 SY N OPTI ONAL BASE, BASE GROUP 01
0285702 4 $16. 95 $111, 250. 35 6, 565. 000 SY N OPTI ONAL BASE, BASE GROUP 02
0285703 4 $10. 00 $707, 063. 68 70, 688. 000 Sy N OPTI ONAL BASE, BASE GROUP 03
0285704 6 $21. 60 $242, 445. 07 11, 222. 000 SY N OPTI ONAL BASE, BASE GROUP 04
0285705 2 $18. 85 $33, 457. 00 1, 775. 000 SY N OPTI ONAL BASE, BASE GROUP 05
0285706 17 $18. 32 $760, 010. 36 41, 490. 000 SY N OPTI ONAL BASE, BASE GROUP 06
0285707 5 $29. 39 $119, 248. 18 4, 058. 000 SY N OPTI ONAL BASE, BASE GROUP 07
0285708 2 $38. 16 $28, 126. 00 737.000 SY N OPTI ONAL BASE, BASE GROUP 08
0285709 40 $14. 41 $14, 321, 610. 51 993, 597. 000 Sy N OPTI ONAL BASE, BASE GROUP 09
0285710 10 $14. 43 $1, 901, 281. 66 131, 746. 000 SY N OPTI ONAL BASE, BASE GROUP 10
0285711 6 $25.02 $280, 999. 52 11, 232. 000 SY N OPTI ONAL BASE, BASE GROUP 11
0285712 2 $57. 00 $394, 847. 75 6, 927. 000 Sy N OPTI ONAL BASE, BASE GROUP 12
0285713 1 $69. 30 $102, 286. 80 1, 476. 000 SY N OPTI ONAL BASE, BASE GROUP 13
0285715 11 $58. 06 $407, 542. 10 7,019. 000 SY N OPTI ONAL BASE, BASE GROUP 15
0286 1 12 $30. 17 $425, 200. 35 14, 092. 000 Sy N TURNOUT CONSTRUCTI ON
0286 2 7 $185. 78 $112, 282.62 604. 400 TN N TURNOUT CONSTRUCTI ON- ASPHALT
0315 1 3 1 $37. 15 $113, 976. 20 3, 068. 000 SY N STRESS ABSORBI NG MEMBRANE, 43616415201
0327 70 1 34 $2.31 $1, 848, 913. 57 801, 798. 000 SY N M LLI NG EXI ST ASPH PAVT, 1" AVG DEPTH
0327 70 2 4 $3.97 $64, 654. 50 16, 298. 000 SY N M LLI NG EXI ST ASPH PAVT, 3 1/ 2" AVG DEPTH
0327 70 3 2 $9.91 $89, 940. 04 9, 074. 000 SY N M LLI NG EXI ST ASPH PAVT, 4 1/ 2" AVG DEPTH
0327 70 4 26 $2. 38 $1, 917, 883. 49 806, 365. 000 SY N M LLI NG EXI ST ASPH PAVT, 3" AVG DEPTH
0327 70 5 16 $2. 44 $1, 779, 337. 12 728, 033. 000 SY N M LLI NG EXI ST ASPH PAVT, 2" AVG DEPTH
0327 70 6 50 $2. 33 $4, 225, 945. 69 1, 816, 014. 000 SY N M LLI NG EXI ST ASPH PAVT, 1 1/2" AVG DEPTH
0327 70 7 8 $4.68 $2, 287, 133.18 488, 865. 000 SY N M LLI NG EXI ST ASPH PAVT, 4" AVG DEPTH
0327 70 8 9 $2. 22 $1, 332, 327. 22 599, 809. 000 SY N M LLI NG EXI ST ASPH PAVT, 2 1/ 2" AVG DEPTH
0327 70 9 1 $11. 26 $1, 630, 695. 72 144, 822. 000 SY N M LLI NG EXI ST ASPH PAVT, 5 1/4" AVG DEPTH
0327 70 11 10 $3.56 $3, 014, 554. 36 846, 680. 000 SY N M LLI NG EXI ST ASPH PAVT, 2 1/ 4" AVG DEPTH
0327 70 12 6 $1.68 $413, 780. 45 245, 849. 000 SY N M LLI NG EXI ST ASPH PAVT, 1 1/ 4" AVG DEPTH
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0327 70 13 2 $2.71 $68, 368. 40 25, 183. 000 SY N M LLI NG EXI ST ASPH PAVT, 1 3/4" AVG DEPTH
0327 70 15 6 $2. 32 $1, 421, 116. 07 612, 915. 000 SY N M LLI NG EXI ST ASPH PAVT, 2 3/ 4" AVG DEPTH
0327 70 16 4 $1.12 $93, 580. 55 83, 716. 000 SY N M LLI NG EXI ST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17 2 $2.54 $32, 302. 60 12, 727. 000 SY N M LLI NG EXI ST ASPH PAVT, 3 1/ 4" AVG DEPTH
0327 70 18 1 $9. 18 $20, 866. 14 2,273.000 SY N M LLI NG EXI ST ASPH PAVT, 5 1/2" AVG DEPTH
0327 70 19 12 $2. 39 $234, 920. 92 98, 138. 000 SY N M LLI NG EXI ST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20 3 $1.08 $183, 014. 80 169, 419. 000 SY N M LLI NG EXI ST ASPH PAVT, 3 3/ 4" AVG DEPTH
0327 70 22 2 $8. 05 $11, 826. 60 1, 470. 000 SY N M LLI NG EXI ST ASPH PAVT, 4 1/ 4" AVG DEPT
0327 70 26 1 $3. 20 $1, 432, 681. 60 447, 713. 000 SY N M LLI NG EXI ST ASPH PAVT, 4 3/ 4" AVG DEPTH
0327 70 27 1 $17.03 $377, 980. 85 22, 195. 000 SY N M LLI NG EXI ST ASPH PAVT, 5 3/4" AVG DEPTH
0327 70 32 1 $8. 00 $7,128. 00 891. 000 SY N M LLI NG EXI ST ASPH PAVT, 8 1/ 2" AVG DEPTH
0327 70 33 1 $6. 50 $215, 312. 50 33, 125. 000 SY N M LLI NG EXI ST ASPH PAVT, 7 3/ 4" AVG DEPTH
0327 70 34 1 $7.00 $10, 325. 00 1, 475. 000 SY N M LLI NG EXI ST ASPH PAVT, 8" AVG DEPTH
0327 70 35 1 $9. 00 $6, 120. 00 680. 000 SY N M LLI NG EXI ST ASPH PAVT, 8 1/ 4" AVG DEPTH
0327 70 36 1 $20. 73 $102, 468. 39 4,943. 000 Sy N M LLI NG EXI ST ASPH PAVT, 9 1/4" AVG DEPTH
0327 70 38 2 $17. 30 $655, 928. 26 37, 906. 000 SY N M LLI NG EXI ST ASPH PAVT, 8 3/ 4" AVG DEPTH
0327 70 42 1 $17.03 $205, 058. 23 12, 041. 000 SY N M LLI NG EXI ST ASPH PAVT, 7 1/4" AVG DEPT
0327 70 45 1 $38. 86 $1, 151, 810. 40 29, 640. 000 Sy N M LLI NG EXI ST ASPH PAVT, 12.75" AVG DEPT
0334 1 11 4 $114. 32 $574, 601. 95 5, 026. 400 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC A
0334 1 12 15 $105. 86 $9, 317, 591. 81 88, 016. 800 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC B
0334 1 13 43 $87. 55 $19, 291, 064. 05 220, 336. 100 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC C
0334 1 14 9 $101. 27 $12, 835, 820. 71 126, 743. 300 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC D
0334 1 52 15 $91.76 $8, 066, 922. 51 87, 910. 400 TN N SUPERPAVE ASPH CONC, TRAF B, PGr6-22
0334 1 53 27 $99. 67 $10, 842, 659. 51 108, 781. 700 TN N SUPERPAVE ASPH CONC, TRAF C, PGr6-22
0334 1 54 14 $97. 82 $36, 214, 253. 50 370, 209. 700 TN N SUPERPAVE ASPH CONC, TRAF D, PGr6-22
0334 1 58 2 $107. 76 $5, 364, 397. 53 49, 782. 800 TN N SUPERPAVE ASPH CONC, TRAF D, H GH POLYM
0337 7 25 20 $127. 56 $20, 145, 125. 99 157, 929. 100 TN N ASPH CONC FC, I NC BI T, FC- 5, PGr6- 22
0337 7 26 2 $131.81 $2,122,679. 93 16, 104. 100 TN N ASPH CONC FC, FC-5, FC-5, H GH POLYMER
0337 7 80 9 $96. 59 $7, 300, 399. 52 75, 584. 500 TN N ASPH CONC FC, TRAFFI C B, FC- 9. 5, PG 76- 22
0337 7 81 7 $97. 63 $2, 350, 177. 89 24,072. 200 TN N ASPH CONC FC, TRAFFI C B, FC-12. 5, PG 76- 22
0337 7 82 26 $138. 80 $5, 477, 252. 60 39, 460. 800 TN N ASPH CONC FC, TRAFFI C C, FC-9. 5, PG 76- 22
0337 7 83 34 $108. 80 $15, 119, 763. 11 138, 970. 600 TN N ASPH CONC FC, TRAFFI C C, FC 12. 5, PG 76- 22
0337 7 85 8 $98. 16 $2, 297, 344. 18 23, 405. 200 TN N ASPH CONC FC, TRAFFIC D, FC-12. 5, PG 76- 22
0337 7 93 2 $136. 59 $2, 279, 834. 13 16, 690. 600 TN N ASPH CONC FC, TRAF C, FC-12. 5, H GH POLYMER
0337 7 94 2 $125. 27 $427, 272. 67 3,410. 800 TN N ASPH CONC FC, TRAF D, FC-12. 5, H GH POLYMER
0339 1 53 $172. 85 $1, 950, 152. 95 11, 282. 200 TN N M SCELLANEQUS ASPHALT PAVEMENT
0350 3 5 1 $89. 18 $72,770. 88 816. 000 SY N PLAI N CEMENT CONC PAVT, 8"
0350 3 7 1 $90. 00 $107, 010. 00 1, 189. 000 SY N PLAI N CEMENT CONC PAVT, 9"
0350 3 9 1 $69. 79 $338, 132. 55 4, 845. 000 Sy N PLAI N CEMENT CONC PAVT, 10"
0350 3 10 1 $89. 47 $519, 283. 88 5, 804. 000 SY N PLAI N CEMENT CONC PAVT, 10.5"
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0350 3 12 1 $93. 57 $1, 396, 906. 53 14, 929. 000 SY N PLAI N CEMENT CONC PAVT, 11.5"
0350 3 13 2 $100. 68 $109, 941. 72 1, 092. 000 SY N PLAI N CEMENT CONC PAVT, 12"
0350 3 15 1 $72.19 $3, 651, 586. 77 50, 583. 000 Sy N PLAI N CEMENT CONC PAVT, 13"
0350 4 5 1 $125. 33 $21, 556. 76 172. 000 SY N REI NFORCED CEMENT CONC PVM, 8"
0350 4 13 1 $120. 00 $26, 760. 00 223. 000 SY N REI NFORCED CEMENT CONC PVM, 12"
0350 5 2 $2. 35 $244, 307. 64 103, 983. 000 LF N CLEANI NG & SEALI NG JO NTS - CONC PVMI
0350 30 13 3 $68. 41 $180, 940. 00 2, 645. 000 SY N CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352 70 6 $5. 82 $478, 673. 22 82, 181. 000 SY N GRI NDI NG CONCRETE PAVT
0353 70 1 $1, 087. 62 $283, 216. 25 260. 400 cY N CONC PAVT SLAB REPLACEMENT
0400 0 11 18 $436. 45 $5, 402, 472. 96 12, 378. 300 CY N CONC CLASS NS, GRAVI TY WALL
0400 0 13 1 $2, 000. 00 $3, 400. 00 1.700 CY N CONC CLASS NS, STEPS
0400 1 2 18 $1, 460. 12 $195, 349. 84 133. 790 cY N CONC CLASS |, ENDWALLS
0400 2 1 2 $407. 97 $195, 704. 07 479. 700 CY N CONC CLASS Il, CULVERTS
0400 2 2 1 $1, 505. 00 $79, 012. 50 52. 500 CY N CONC CLASS ||, ENDWALLS
0400 2 4 5 $510. 26 $3, 584, 546. 00 7, 025. 000 cY N CONC CLASS |1, BRI DGE SUPERSTRUCTURE
0400 2 5 1 $540. 00 $2, 700. 00 5. 000 CY N CONC CLASS |11, BRI DGE SUBSTRUCTURE
0400 2 8 1 $450. 00 $70, 425. 00 156. 500 CY N CONC CLASS |1, BULKHEAD
0400 2 10 13 $402. 90 $1, 189, 958. 25 2,953. 500 cY N CONC CLASS |1, APPROACH SLABS
0400 2 11 3 $564. 10 $53, 420. 00 94. 700 CY N CONC CLASS 11, RETAI NI NG WALLS
0400 2 47 1 $740. 00 $57, 720. 00 78. 000 CY N CONC CLASS I, CIP TOP W SR ADM X
0400 3 1 1 $1, 429. 62 $69, 336. 57 48. 500 cY N CONC CLASS III, CULVERTS
0400 3 20 1 $1, 132. 27 $4, 529. 08 4. 000 CY N CONC CLASS 111, SEAL
0400 4 1 5 $1, 031. 63 $747, 723. 00 724. 800 CY N CONC CLASS 1V, CULVERTS
0400 4 4 5 $1, 514. 17 $3, 864, 927. 60 2,552.500 cY N CONC CLASS |V, SUPERSTRUCTURE
0400 4 5 14 $1, 030.91 $3, 366, 641. 90 3, 265. 700 CY N CONC CLASS 1V, SUBSTRUCTURE
0400 4 8 6 $893. 54 $2, 232, 944. 30 2,499. 000 CY N CONC CLASS |1V, BULKHEAD
0400 4 11 3 $682. 84 $480, 855. 00 704. 200 cY N CONC CLASS 1V, RETAI NI NG WALLS
0400 4 25 2 $677.54 $1, 803, 739. 20 2,662. 200 CY N CONC CLASS 1V, NMASS, SUBSTRUCTURE
0400 4 47 2 $781. 75 $378, 680. 94 484. 400 CY N CONC CLASS 1V, CIP TOP WSR ADM X
0400 7 6 $19. 36 $114, 824. 68 5, 931. 000 Sy N BRI DGE DECK GROOVI NG, LESS THAN 8. 5"
0400 9 8 $11. 09 $327, 419. 30 29, 531. 000 SY N BRI DGE DECK GROOV &PLANI NG DECK 8.5" GR
0400 32 1 $8, 500. 00 $210, 800. 00 24. 800 CY N CONCRETE FOR JO NT REPAIR
0400145 1 $5.75 $28, 203. 75 4, 905. 000 SF N CLEANI NG CONC SURFACE
0400147 7 $932. 02 $243, 164. 81 260. 900 CF N COVPCSI TE NEOPRENE PADS
0400148 3 $907. 23 $31, 118. 04 34. 300 CF N PLAI N NEOPRENE BEARI NG PADS
0401 70 2 $262. 83 $1, 613, 275. 00 6, 138. 000 CF N RESTORE SPALLED AREAS, GUNI TE
0401 70 1 1 $50. 00 $12, 500. 00 250. 000 CF N RESTORE SPALLED AREAS, EPOXY
0401 70 3 4 $574. 43 $80, 937. 34 140. 900 CF N RESTORE SPALL AREA, LATX MOD MIR, ACRYLC
0401 70 4 2 $2, 000. 00 $40, 000. 00 20. 000 CF N RESTORE SPALLED AREAS, PORTLND CEM GROUT
0403 1 7 1 $70. 00 $46, 200. 00 660. 000 SY N EPOXY CONC OVERLAY- CONC BR 43927315201
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0403 2 7 1 $300. 00 $3, 000. 00 10. 000 CF N RESTORE SPALLED AR CONC BRI 43927315201
0405 70 1 1 $1, 000. 00 $42, 000. 00 42.000 CF N LATEX MOD PORTLAND CEMENT CONC, TYPE |
0411 1 5 $163. 02 $5, 216. 64 32. 000 GA N EPOXY MATERI AL- STRUCTURES REHAB
0411 2 5 $77. 18 $128, 506. 47 1, 665. 000 LF N CRACKS | NJECT & SEAL- STRUCTURES REHAB
0413151 1 $30. 00 $177, 330. 00 5,911. 000 GA N METHACRYLATE MONOVER
0413154 1 $. 60 $354, 684. 00 591, 140. 000 SF N CLEAN & SEAL CONC- PENETR OR METHACR
0415 1 1 9 $1.03 $286, 520. 52 277, 185. 000 LB N REI NF STEEL- ROADWAY
0415 1 3 7 $. 97 $94, 810. 88 98, 004. 000 LB N REI NF STEEL- RETAI NI NG WALL
0415 1 4 13 $. 95 $2,197,769. 75 2,314, 686. 000 LB N RElI NF STEEL- SUPERSTRUCTURE
0415 1 5 13 $.82 $805, 144. 98 976, 578. 000 LB N REI NF STEEL- SUBSTRUCTURE
0415 1 6 4 $1. 60 $1, 893. 00 1, 181. 000 LB N RElI NF STEEL- M SCELLANEQUS
0415 1 8 7 $1.02 $147, 852. 41 145, 532. 000 LB N REI NF STEEL- BULKHEAD
0415 1 9 11 $.79 $406, 449. 04 511, 598. 000 LB N REI NF STEEL- APPROACH SLABS
0415 2 4 1 $3. 16 $269, 070. 84 85, 149. 000 LB N STAI NLESS REI NFORCI NG STEEL, SUPR
0415 2 5 1 $3. 15 $76, 261. 50 24, 210. 000 LB N STAI NLESS REI NFORCI NG STEEL, SUB
0415 2 9 1 $2.96 $134, 499. 44 45, 439. 000 LB N STAI NLESS REI NFORCI NG STEEL, APPR SLAB
0425 1201 3 $5, 167. 69 $56, 844. 61 11. 000 EA N I NLETS, CURB, TYPE 9, <10'
0425 1203 1 $9, 600. 00 $9, 600. 00 1. 000 EA N I NLETS, CURB, TYPE 9, J BOT, <10'
0425 1205 1 $3, 200. 00 $3, 200. 00 1. 000 EA N I NLETS, CURB, TYPE 9, PARTI AL
0425 1211 3 $7,345. 71 $51, 420. 00 7.000 EA N I NLETS, CURB, TYPE 10, <10
0425 1311 7 $4, 523. 86 $588, 102. 00 130. 000 EA N I NLETS, CURB, TYPE P-1, <10'
0425 1312 1 $16, 000. 00 $16, 000. 00 1. 000 EA N I NLETS, CURB TYPE P-1, >10'
0425 1315 2 $8, 167. 02 $73,503. 16 9. 000 EA N I NLETS, CURB TYPE P-1, PARTI AL
0425 1321 5 $5, 489. 92 $225, 086. 82 41. 000 EA N I NLETS, CURB, TYPE P-2, <10'
0425 1322 1 $25, 000. 00 $75, 000. 00 3. 000 EA N I NLETS, CURB, TYPE P-2, >10'
0425 1325 3 $4, 115. 80 $20, 579. 00 5. 000 EA N I NLETS, CURB, TYPE P-2, PARTI AL
0425 1331 6 $6, 477. 39 $187, 844. 35 29. 000 EA N I NLETS, CURB, TYPE P-3, <10'
0425 1332 1 $16, 000. 00 $16, 000. 00 1. 000 EA N I NLETS, CURB, TYPE P-3, >10'
0425 1335 3 $5, 550. 00 $16, 650. 00 3. 000 EA N I NLETS, CURB, TYPE P-3, PARTI AL
0425 1341 6 $5, 946. 86 $124, 884. 00 21. 000 EA N I NLETS, CURB, TYPE P-4, <10'
0425 1345 3 $4,171. 24 $87, 596. 00 21. 000 EA N I NLETS, CURB, TYPE P-4, PARTIAL
0425 1351 26 $5, 290. 46 $714, 212. 05 135. 000 EA N I NLETS, CURB, TYPE P-5, <10'
0425 1352 2 $21, 150. 00 $42, 300. 00 2. 000 EA N I NLETS, CURB, TYPE P-5, >10'
0425 1355 10 $4, 434. 32 $119, 726. 62 27.000 EA N I NLETS, CURB, TYPE P-5, PARTIAL
0425 1359 2 $3, 687. 63 $59, 002. 10 16. 000 EA N I NLETS, CURB, TYPE P-5, MOD FY
0425 1361 21 $5, 166. 27 $650, 950. 15 126. 000 EA N I NLETS, CURB, TYPE P-6, <10'
0425 1365 4 $4, 409. 34 $163, 145. 52 37.000 EA N I NLETS, CURB, TYPE P-6, PARTIAL
0425 1411 3 $6, 030. 28 $428, 150. 00 71. 000 EA N I NLETS, CURB TYPE J-1, <10'
0425 1412 2 $6, 583. 36 $144,834. 00 22.000 EA N I NLETS, CURB, TYPE J-1, >10'
0425 1421 3 $6, 302. 74 $119, 752. 00 19. 000 EA N I NLETS, CURB, TYPE J-2, <10'
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0425 1422 2 $7, 951. 50 $15, 903. 00 2. 000 EA N I NLETS, CURB, TYPE J-2, >10'
0425 1425 1 $6, 005. 00 $6, 005. 00 1. 000 EA N I NLETS, CURB, TYPE J-2, PARTI AL
0425 1431 3 $9, 975. 00 $99, 750. 00 10. 000 EA N I NLETS, CURB, TYPE J-3, <10'
0425 1441 1 $13, 500. 00 $27, 000. 00 2. 000 EA N I NLETS, CURB, TYPE J-4, <10'
0425 1451 8 $8, 936. 19 $187, 660. 00 21. 000 EA N I NLETS, CURB, TYPE J-5, <10'
0425 1452 1 $15, 000. 00 $15, 000. 00 1. 000 EA N I NLETS, CURB, TYPE J-5, >10'
0425 1455 2 $5, 202. 21 $15, 606. 62 3. 000 EA N I NLETS, CURB, TYPE J-5, PARTIAL
0425 1461 3 $11, 915. 00 $95, 320. 00 8. 000 EA N I NLETS, CURB, TYPE J-6, <10'
0425 1471 3 $3, 584. 32 $39, 427. 50 11. 000 EA N I NLETS, CURB, TYPE 7, <10
0425 1473 1 $7, 125. 00 $7, 125. 00 1. 000 EA N I NLETS, CURB, TYPE 7, J BOT , <10'
0425 1481 1 $5, 670. 59 $22, 682. 36 4. 000 EA N I NLETS, CURB, TYPE 8, <10'
0425 1501 3 $3, 323. 62 $39, 883. 38 12. 000 EA N I NLETS, DT BOT, TYPE A, <10'
0425 1503 1 $3, 975. 00 $15, 900. 00 4. 000 EA N I NLETS, DT BOT, TYPE A, J BOT, <10
0425 1505 1 $2, 965. 52 $14, 827. 60 5. 000 EA N I NLETS, DT BOT, TYPE A, PARTI AL
0425 1511 1 $3, 620. 00 $10, 860. 00 3. 000 EA N I NLETS, DT BOT, TYPE B, <10'
0425 1515 1 $3, 540. 69 $3, 540. 69 1. 000 EA N I NLETS, DT BOT, TYPE B, PARTI AL
0425 1521 22 $3,292. 11 $289, 705. 64 88. 000 EA N I NLETS, DT BOT, TYPE C, <10'
0425 1523 1 $5, 625. 00 $28, 125. 00 5. 000 EA N I NLETS, DT BOT, TYPE C,J BOT, <10
0425 1525 3 $3, 372. 50 $20, 235. 00 6. 000 EA N I NLETS, DT BOT, TYPE C, PARTI AL
0425 1529 5 $4, 347. 49 $26, 084. 92 6. 000 EA N I NLETS, DT BOT, TYPE C, MOD FY
0425 1541 16 $3, 646. 82 $729, 364. 93 200. 000 EA N I NLETS, DT BOT, TYPE D, <10'
0425 1542 1 $8, 734. 64 $43,673. 20 5. 000 EA N I NLETS, DT BOTI, TYPE D, >10'
0425 1543 2 $3, 607. 04 $39, 677. 43 11. 000 EA N I NLETS, DT BOT, TYPE D, J BOT, <10'
0425 1544 2 $6, 232. 93 $12, 465. 85 2.000 EA N I NLETS, DT BOT, TYPE D, J BOT, >10'
0425 1545 2 $3, 450. 00 $6, 900. 00 2. 000 EA N I NLETS, DT BOT, TYPE D, PARTI AL
0425 1549 4 $5, 649. 64 $56, 496. 40 10. 000 EA N I NLETS, DT BOT, TYPE D, MODI FY
0425 1551 12 $3, 705. 70 $340, 924. 78 92. 000 EA N I NLETS, DT BOT, TYPE E, <10'
0425 1552 1 $5, 509. 00 $5, 509. 00 1. 000 EA N I NLETS, DT BOT, TYPE E, >10'
0425 1553 2 $5, 115. 37 $219, 961. 00 43. 000 EA N I NLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554 1 $8, 739. 00 $113, 607. 00 13. 000 EA N I NLETS, DT BOT, TYPE E, J BOT, >10'
0425 1559 2 $5, 543. 76 $44, 350. 11 8. 000 EA N I NLETS, DT BOTI, TYPE E, MODI FY
0425 1561 4 $3,929.78 $35, 368. 00 9. 000 EA N I NLETS, DT BOT, TYPE F, <10'
0425 1565 2 $4, 140. 00 $20, 700. 00 5. 000 EA N I NLETS, DT BOT, TYPE F, PARTI AL
0425 1569 1 $9, 755. 00 $78, 040. 00 8. 000 EA N I NLETS, DT BOT, TYPE F, MODI FY
0425 1571 2 $10, 500. 00 $21, 000. 00 2. 000 EA N I NLETS, DT BOT, TYPE G <10
0425 1581 4 $5, 388. 67 $32, 332. 00 6. 000 EA N I NLETS, DT BOT, TYPE H, <10'
0425 1583 1 $8, 850. 00 $8, 850. 00 1. 000 EA N I NLETS, DT BOI, TYPE H J BOITOM <10'
0425 1584 1 $20, 804. 55 $20, 804. 55 1. 000 EA N I NLETS, DT BOI, TYPE H, J BOTTOM >10'
0425 1589 1 $10, 400. 00 $10, 400. 00 1. 000 EA N I NLETS, DT BOT, TYPE H, MDD FY
0425 1701 6 $3, 282. 64 $82, 066. 08 25. 000 EA N I NLETS, GQUTTER, TYPE S, <10'
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0425 1702 1 $4,942. 86 $9, 885. 72 2. 000 EA N I NLETS, GQUTTER, TYPE S, >10'
0425 1703 2 $6, 777. 67 $40, 666. 00 6. 000 EA N I NLETS, GQUTTER, TYPE S, J BOr<io'
0425 1704 1 $6, 030. 00 $6, 030. 00 1. 000 EA N I NLETS, GQUTTER, TYPE S, J BOrT, >10'
0425 1705 3 $3, 949. 77 $43, 447. 44 11. 000 EA N I NLETS, GUTTER, TYPE S, PARTI AL
0425 1711 4 $6, 721. 05 $40, 326. 28 6. 000 EA N I NLETS, GQUTTER, TYPE V, <10'
0425 1715 3 $6, 323. 33 $18, 970. 00 3. 000 EA N I NLETS, GUTTER, TYPE V, PARTI AL
0425 1801 1 $3, 950. 00 $3, 950. 00 1. 000 EA N I NLETS, MED BARRI ER, TYPE 1, <10'
0425 1803 1 $7, 500. 00 $22, 500. 00 3. 000 EA N I NLETS, MED BARRI ER, TYPE 1, J BOT, <10'
0425 1881 3 $4, 822. 50 $57, 870. 00 12. 000 EA N I NLETS, BARRIER WALL, RIG C&G <10'
0425 1882 1 $6, 034. 00 $6, 034. 00 1. 000 EA N I NLETS, BARRIER WALL, RIG C&G >10'
0425 1883 1 $12, 200. 00 $12, 200. 00 1. 000 EA N I NLETS , BARRIER WALL ,RIG C&G J BOT<10'
0425 1891 4 $4, 306. 09 $189, 468. 00 44. 000 EA N I NLETS, BARRI ER WALL, <10
0425 1892 1 $5, 563. 00 $11, 126. 00 2. 000 EA N I NLETS, BARRI ER WALL, >10'
0425 1893 1 $4, 151. 00 $8, 302. 00 2.000 EA N I NLETS, BARRI ER WALL, J BOT, <10'
0425 1894 1 $18, 068. 00 $54, 204. 00 3. 000 EA N I NLETS, BARRI ER WALL, J BOT, >10'
0425 1910 15 $3, 767. 46 $252, 419. 89 67. 000 EA N I NLETS, CLOSED FLUME
0425 2 41 19 $4, 567. 88 $379, 134. 32 83. 000 EA N MANHOLES, P-7, <10'
0425 2 42 4 $6, 981. 00 $139, 620. 09 20. 000 EA N MANHOLES, P-7, >10'
0425 2 43 13 $3, 596. 54 $158, 247. 74 44. 000 EA N MANHOLES, P-7, PARTI AL
0425 2 61 20 $3,872. 42 $271, 069. 26 70. 000 EA N MANHOLES, P-8, <10'
0425 2 62 1 $4, 250. 00 $8, 500. 00 2. 000 EA N MANHOLES, P-8, >10'
0425 2 63 12 $4, 227. 43 $101, 458. 33 24. 000 EA N MANHOLES, P-8, PARTI AL
0425 2 71 11 $8, 209. 16 $180, 601. 48 22. 000 EA N MANHOLES, J-7, <10'
0425 2 72 1 $12, 234. 63 $36, 703. 89 3. 000 EA N MANHOLES, J-7, >10'
0425 2 73 4 $4, 287. 14 $55, 732. 84 13. 000 EA N MANHOLES, J-7, PARTIAL
0425 2 91 12 $6, 165. 45 $320, 603. 23 52. 000 EA N MANHOLES, J-8, <10'
0425 2 92 3 $6, 047. 31 $157, 230. 00 26. 000 EA N MANHOLES, J-8, >10'
0425 2 93 3 $4, 936. 00 $24, 680. 00 5. 000 EA N MANHOLES, J-8, PARTI AL
0425 3 41 1 $3, 821. 97 $3, 821. 97 1. 000 EA N JUNCTI ON BOX, DRAI NAGE, P-7, <10'
0425 3 43 1 $6, 320. 00 $6, 320. 00 1. 000 EA N JUNCTI ON BOX, DRAI NAGE, P-7, PARTIAL
0425 4 1 $2, 019. 57 $54, 528. 39 27.000 EA N I NLETS, ADJUST
0425 5 33 $991. 68 $398, 655. 75 402. 000 EA N MANHOLE, ADJUST
0425 5 1 20 $1, 405. 05 $386, 388. 30 275. 000 EA N MANHOLE, ADJUST, UTILITIES
0425 6 29 $696. 55 $297, 428. 80 427.000 EA N VALVE BOXES, ADJUST
0425 7 3 $445. 74 $12,034. 90 27.000 EA N MANHOLE COVER- REPLACE
0425 11 9 $2, 651. 25 $84, 840. 00 32. 000 EA N MODI FY EXI STI NG DRAI NAGE STRUCTURE
0425 82 3 $1,677.92 $120, 810. 00 72.000 EA N REPLACE GRATE
0425100 3 1 $437. 69 $16, 194. 53 37.000 LF N I NLET SP DRAI NAGE GRATE, 43649115201
0430 94 1 5 $8. 38 $71, 372. 80 8, 520. 000 LF N DESILTING PIPE, 0 - 24"
0430 94 2 2 $10. 29 $69, 570. 15 6, 758. 000 LF N DESI LTI NG PI PE, 25 - 36"
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0430 94 3 3 $27.92 $37,044.72 1, 327. 000 LF N DESI LTI NG PI PE, 37 - 48"
0430 94 4 2 $12.76 $6,177. 12 484. 000 LF N DESI LTI NG PI PE, 49 - 60"
0430 95 2 1 $30. 60 $12, 270. 60 401. 000 LF N OUTFALL BARNACLE REMOVAL, 25 - 36"
0430174112 1 $110. 00 $2, 750. 00 25. 000 LF N PI PE CULV, OPT MATL, ROUND, 12"SD
0430174115 4 $62. 46 $56, 093. 00 898. 000 LF N Pl PE CULV, OPT MATL, ROUND, 15" SD
0430174118 18 $61. 98 $262, 466. 05 4, 235. 000 LF N PI PE CULV, OPT MATL, ROUND, 18"SD
0430174124 6 $64. 01 $50, 569. 58 790. 000 LF N PI PE CULV, OPT MATL, ROUND, 24" SD
0430174130 1 $72. 00 $16, 200. 00 225. 000 LF N PI PE CULV, OPT MATL, ROUND, 30"SD
0430174136 1 $95. 00 $6, 650. 00 70. 000 LF N PI PE CULV, OPT MATL, ROUND, 36" SD
0430174218 11 $79. 17 $151, 284. 76 1, 911. 000 LF N PI PE CULV, OPT MATL, OTHER, 18"SD
0430174224 5 $85. 87 $29, 626. 02 345. 000 LF N PI PE CULV, OPT MATL, OTHER, 24"SD
0430174230 1 $259. 00 $2, 849. 00 11. 000 LF N PI PE CULV, OPT MATL, OTHER, 30"SD
0430175112 3 $246. 43 $7,392. 96 30. 000 LF N Pl PE CULV, OPT NMATL, ROUND, 12"S/CD
0430175115 18 $153. 88 $90, 636. 24 589. 000 LF N Pl PE CULV, OPT MATL, ROUND, 15"S/CD
0430175118 47 $82. 81 $3, 860, 264. 92 46, 618. 000 LF N Pl PE CULV, OPT MATL, ROUND, 18"S/ CD
0430175124 34 $73.56 $3, 091, 415. 49 42, 025. 000 LF N Pl PE CULV, OPT NMATL, ROUND, 24"S/CD
0430175130 18 $99. 92 $2, 255, 361. 28 22,571. 000 LF N PI PE CULV, OPT MATL, ROUND, 30"S/CD
0430175136 12 $110. 52 $2, 435, 223. 89 22,034. 000 LF N Pl PE CULV, OPT MATL, ROUND, 36"S/ CD
0430175142 7 $121. 04 $1, 183, 285. 72 9, 776. 000 LF N Pl PE CULV, OPT NMATL, ROUND, 42"S/CD
0430175148 7 $149. 54 $1, 567, 003. 09 10, 479. 000 LF N Pl PE CULV, OPT MATL, ROUND, 48"S/ CD
0430175154 3 $177. 21 $596, 309. 00 3, 365. 000 LF N Pl PE CULV, OPT MATL, ROUND, 54"S/CD
0430175160 3 $305. 95 $233, 748. 87 764. 000 LF N Pl PE CULV, OPT NMATL, ROUND, 60"S/CD
0430175166 1 $321. 00 $97, 905. 00 305. 000 LF N PI PE CULV, OPT MATL, ROUND, 66"S/ CD
0430175172 1 $330. 00 $197, 010. 00 597. 000 LF N Pl PE CULV, OPT MATL, ROUND, 72"S/CD
0430175215 3 $175. 29 $15, 951. 68 91. 000 LF N Pl PE CULV, OPT MATL, OTHER, 15"S/CD
0430175218 19 $90. 03 $1, 555, 227. 24 17, 274. 000 LF N Pl PE CULV, OPT MATL, OTHER, 18"S/ CD
0430175224 8 $110. 32 $423, 188. 50 3, 836. 000 LF N Pl PE CULV, OPT MATL, OTHER, 24"S/CD
0430175230 5 $129. 85 $116, 990. 58 901. 000 LF N Pl PE CULV, OPT MATL, OTHER, 30"S/CD
0430175236 4 $183. 92 $105, 936. 53 576. 000 LF N Pl PE CULV, OPT MATL, OTHER, 36"S/ CD
0430175242 1 $240. 83 $104, 761. 05 435. 000 LF N Pl PE CULV, OPT MATL, OTHER, 42"S/ CD
0430185124 4 $701. 54 $515, 630. 98 735. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 24"
0430185130 2 $939. 23 $432, 046. 38 460. 000 LF N PI PE CULV, OPT MATL, ROUND, JACK&BORE, 30"
0430185136 1 $1, 229. 00 $92, 175. 00 75. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 36"
0430185148 1 $1, 234. 00 $212, 248. 00 172. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 48"
0430200 23 1 $1, 800. 00 $3, 600. 00 2. 000 EA N FLARED END SECTI ON, CONCRETE, 15"
0430200 29 1 $2,638.78 $5, 277. 56 2. 000 EA N FLARED END SECTI ON, CONCRETE, 24"
0430602123 1 $1, 400. 00 $1, 400. 00 1. 000 EA N U- ENDWALL, W\ GRATE, STD 260, 1: 4 SLP, 15"
0430602129 1 $8, 100. 00 $8, 100. 00 1. 000 EA N U- ENDWALL, W\ GRATE, STD 260, 1: 4 SLP, 24"
0430610025 1 $2,347.75 $37, 564. 00 16. 000 EA N U- ENDWALL, STD 261, 1:6 SLP, 18"
0430610029 1 $3, 079. 84 $6, 159. 68 2. 000 EA N U- ENDWALL, STD 261, 1:6 SLP, 24"
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0430610125 1 $2, 700. 00 $5, 400. 00 2. 000 EA N U- ENDWALL, STD 261,1:4 SLP, 18"
0430610225 1 $3,947.72 $15, 790. 88 4. 000 EA N U- ENDWALL, STD 261, 1: 3 SLP, 18"
0430610325 1 $7, 855. 00 $23, 565. 00 3. 000 EA N U- ENDWALL, STD 261, 1:2 SLP, 18"
0430611023 1 $2, 800. 00 $2, 800. 00 1. 000 EA N U- ENDWALL, STD 261, BAFFLES, 1: 6 SLP, 15"
0430611125 1 $4, 800. 00 $4, 800. 00 1. 000 EA N U- ENDWALL, BAFFLES, STD 261, 1:4 SLP, 18"
0430611133 1 $4, 500. 00 $4, 500. 00 1. 000 EA N U- ENDWALL / BAFFLES, STD 261, 1:4 SLP, 30"
0430611225 1 $2, 000. 00 $10, 000. 00 5. 000 EA N U- ENDWALL, BAFFLES, STD 261, 1:3 SLP, 18"
0430611229 1 $2, 300. 00 $4, 600. 00 2. 000 EA N U- ENDWALL, BAFFLES, STD 261, 1:3 SLP, 24"
0430830 9 $389. 18 $82, 779. 28 212.700 CcY N Pl PE FI LLI NG AND PLUGGE NG
0430880 03 1 $45, 000. 00 $90, 000. 00 2. 000 EA N FLAP GATES, 37-48"
0430950 4 $105. 29 $367, 930. 87 3, 494. 500 CY N DESI LTI NG CONCRETE BOX CULVERT
0430963 2 1 $360. 00 $1, 080. 00 3. 000 LF N PVC PI PE FOR BACK OF SI DEWALK, NON STAND
0430982121 2 $2, 088. 84 $8, 355. 36 4. 000 EA N M TERED END SECT, OPTIONAL RD, 12" CD
0430982123 1 $1, 324. 00 $1, 324. 00 1. 000 EA N M TERED END SECT, OPTIONAL RD, 15" CD
0430982125 18 $1, 477. 64 $118, 211. 54 80. 000 EA N M TERED END SECT, OPTIONAL RD, 18" CD
0430982129 10 $1, 644. 67 $49, 340. 23 30. 000 EA N M TERED END SECT, OPTIONAL RD, 24" CD
0430982133 5 $2, 229. 88 $24, 528. 69 11. 000 EA N M TERED END SECT, OPTI ONAL RD, 30" CD
0430982138 4 $3, 310. 23 $29, 792. 10 9. 000 EA N M TERED END SECT, OPTI ONAL RD, 36" CD
0430982140 3 $3, 980. 63 $31, 845. 00 8. 000 EA N M TERED END SECT, OPTIONAL RD, 42" CD
0430982141 1 $5, 450. 00 $16, 350. 00 3. 000 EA N M TERED END SECT, OPTIONAL RD, 48" CD
0430982142 2 $5, 052. 29 $35, 366. 00 7.000 EA N M TERED END SECT, OPTIONAL RD, 54" CD
0430982143 1 $5, 856. 00 $5, 856. 00 1. 000 EA N M TERED END SECT, OPTIONAL RD, 60" CD
0430982144 1 $10, 250. 00 $10, 250. 00 1. 000 EA N M TERED END SECT, OPTIONAL RD, 66" CD
0430982623 1 $1, 756. 68 $3, 513. 36 2. 000 EA N M TERED END SECT, OPT - OTHER, 15" CD
0430982625 7 $1, 511. 38 $98, 239. 54 65. 000 EA N M TERED END SECT, OPT - OTHER, 18" CD
0430982629 4 $2, 058. 86 $35, 000. 55 17. 000 EA N M TERED END SECT, OPT - OTHER, 24" CD
0430982633 3 $1, 457. 69 $10, 203. 86 7.000 EA N M TERED END SECT, OPT - OTHER, 30" CD
0430982638 1 $3, 134. 85 $6, 269. 70 2. 000 EA N M TERED END SECT, OPT - OTHER, 36" CD
0430982640 1 $3, 901. 92 $3,901. 92 1. 000 EA N M TERED END SECT, OPT - OTHER, 42" CD
0430984123 2 $869. 03 $6, 952. 23 8. 000 EA N M TERED END SECT, OPTIONAL RD, 15" SD
0430984125 20 $1, 088. 73 $180, 728. 47 166. 000 EA N M TERED END SECT, OPTIONAL RD, 18" SD
0430984129 10 $1, 486. 91 $56, 502. 58 38. 000 EA N M TERED END SECT, OPTIONAL RD, 24" SD
0430984133 1 $3, 000. 00 $18, 000. 00 6. 000 EA N M TERED END SECT, OPTI ONAL RD, 30" SD
0430984138 2 $2, 347. 00 $9, 388. 00 4. 000 EA N M TERED END SECT, OPTIONAL RD, 36" SD
0430984141 1 $7, 125. 00 $7,125. 00 1. 000 EA N M TERED END SECT, OPTIONAL RD, 48" SD
0430984625 10 $1, 474. 40 $123, 849. 88 84. 000 EA N M TERED END SECT, OPT / OTHER, 18" SD
0430984629 6 $1, 606. 80 $28, 922. 40 18. 000 EA N M TERED END SECT, OPT / OTHER, 24" SD
0430984633 1 $3, 938. 16 $3, 938. 16 1. 000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 30" SD
0430984638 1 $5, 200. 00 $10, 400. 00 2. 000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 36" SD
0430991 4 $981. 84 $50, 073. 69 51. 000 EA N M TERED END SECT, REPLACE SLAB
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0431 1 1 4 $194. 09 $1, 649, 581. 08 8, 499. 000 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 0-24"
0431 1 2 5 $257. 01 $1, 880, 548. 44 7,317. 000 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 25-36"
0431 1 3 4 $407. 33 $519, 350. 00 1, 275. 000 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 37-48"
0432 3 1 1 $3, 100. 00 $3, 100. 00 1. 000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 15"
0432 3 4 1 $1, 100. 00 $1, 100. 00 1. 000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 24"
0432 3 5 1 $3, 650. 00 $3, 650. 00 1. 000 EA N CHEM GROUT REPAI R, PI PE, NO\- TEST, 30"
0432 3 6 1 $1, 750. 00 $1, 750. 00 1. 000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 36"
0433 1 1 $1, 500. 00 $1, 500. 00 1. 000 EA N CHEM GROUT REPAI R, MANHOLE / | NLET
0436 1 1 9 $270. 05 $219, 013. 84 811. 000 LF N TRENCH DRAI' N, STANDARD
0440 70 1 $4,974. 00 $19, 896. 00 4. 000 EA N UNDERDRAI N | NSPECTI ON BOX
0442 70 1 $1. 30 $60, 658. 00 46, 660. 000 LF N VERTI CAL DRAI NAGE W CKS
0443 70 3 2 $159. 29 $111, 500. 00 700. 000 LF N FRENCH DRAIN, 18"
0443 70 4 2 $140. 92 $231, 680. 00 1, 644. 000 LF N FRENCH DRAI' N, 24"
0443 72 13 1 $38. 50 $4, 774. 00 124. 000 SY N FRENCH DRAI N AGGREGATE WO PI PE, 3-3.9'
0446 1 1 3 $23. 69 $1, 740, 903. 60 73, 496. 000 LF N EDGEDRAI N DRAI NCRETE, STANDARD
0446 71 1 3 $27.00 $240, 443. 59 8, 905. 000 LF N EDGEDRAI N QUTLET PI PE, 4"
0450 1 1 2 $203. 33 $268, 600. 84 1, 321. 000 LF N PREST BEAMS, TYPE |1
0450 1201 1 $234. 48 $160, 384. 32 684. 000 LF N PREST BEAMS, TYPE ||, MODI FlI ED
0450 2 36 2 $310. 83 $1, 183, 310.91 3, 807. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 36"
0450 2 45 1 $190. 00 $209, 190. 00 1, 101. 000 LF N PREST BEANMS: FLORI DA-1 BEAM 45"
0450 2 54 2 $304. 53 $1, 427, 619. 06 4, 688. 000 LF N PREST BEAMS: FLORI DA-| BEAM 54"
0450 2 72 2 $380. 18 $1, 358, 392. 88 3,573. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 72"
0450 2 78 1 $387. 00 $1, 330, 119. 00 3,437. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 78"
0450 2 84 1 $360. 00 $6, 260, 400. 00 17, 390. 000 LF N PREST BEAMS: FLORI DA-| BEAM 84"
0450 8 12 1 $270. 00 $174, 690. 00 647. 000 LF N PREST BEAM FL SLAB BEAM 12" D, 52-54" W
0450 8 13 1 $236. 00 $231, 280. 00 980. 000 LF N PREST BEAM FL SLAB BEAM 12" D, 55-57" W
0450 8 21 1 $237.99 $103, 763. 64 436. 000 LF N PREST BEAM FL SLAB BEAM 15" D, 48-51" W
0450 8 22 1 $238. 45 $231, 058. 05 969. 000 LF N PREST BEAM FL SLAB BEAM 15" D, 52-54" W
0450 8 23 1 $241. 61 $93, 744. 68 388. 000 LF N PREST BEAM FL SLAB BEAM 15" D, 55-57" W
0450 8 33 1 $280. 00 $129, 920. 00 464. 000 LF N PREST BEAM FL SLAB BEAM 18" D, 55-57" W
0450 82 1 $938. 00 $120, 064. 00 128. 000 LF N BEAM REPAI R
0451 70 2 $4,534. 24 $330, 999. 78 73. 000 EA N PREST SO L ANCHORS
0451 70 1 1 $3, 000. 00 $24, 000. 00 8. 000 EA N PREST SO L ANCHOR, PERFORMANCE TEST
0451 70 2 1 $2, 000. 00 $16, 000. 00 8. 000 EA N PREST SO L ANCHOR, CREEP TEST
0455 34 3 4 $122. 65 $400, 342. 32 3, 264. 000 LF N PRESTRESSED CONCRETE PI LI NG, 18" SQ
0455 34 5 7 $102. 74 $4, 465, 799. 47 43, 465. 000 LF N PRESTRESSED CONCRETE PI LI NG 24" SQ
0455 35 6 1 $115. 00 $165, 600. 00 1, 440. 000 LF N STEEL PILING HP 14 X 89
0455 35 22 2 $101. 56 $1, 190, 738. 00 11, 725. 000 LF N STEEL PILING 24" DIA PIPE
0455 76 1 $675. 00 $29, 700. 00 44. 000 EA N WRAP P| LE CLUSTERS
0455 88 5 1 $900. 00 $145, 800. 00 162. 000 LF N DRI LLED SHAFT, 48" DI A
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0455120 7 1 $600. 00 $9, 600. 00 16. 000 EA N PI LE PO NT PROTECTI ON, 24" ROUND
0455122 5 1 $50. 00 $8, 100. 00 162. 000 LF N UNCLASSI FI ED SHAFT EXCAVATI ON, 48" DI A
0455133 2 5 $19.08 $888, 453. 41 46, 566. 000 SF N SHEET PI LI NG STEEL, TEMPORARY- CRI TI CAL
0455133 3 7 $39. 19 $1, 706, 942. 19 43, 553. 000 SF N SHEET PI LI NG STEEL, F& PERVMANENT
0455133202 1 $36. 00 $1, 636, 380. 00 45, 455, 000 SF N STEEL SHEET PIL, PRESS-IN, 43307515201
0455142 1 $2, 500. 00 $12, 500. 00 5. 000 EA N CROSSHOLE SONI C LOGGE NG
0455143 3 4 $230. 92 $221, 686. 35 960. 000 LF N TEST PI LES- PREST CONCRETE, 18" SQ
0455143 5 7 $208. 53 $1, 383, 811. 15 6, 636. 000 LF N TEST PI LES- PREST CONCRETE, 24" SQ
0455144 22 2 $141. 95 $293, 557. 00 2, 068. 000 LF N TEST PILES - STEEL, 24" DI A Pl PE
0457 1 12 2 $652. 06 $213, 225. 00 327. 000 LF N STD | NTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 22 1 $850. 00 $23, 800. 00 28. 000 LF N STD I NTEGRAL PILE JKT, STR, 16 to 30
0458 1 11 15 $53. 29 $187, 950. 88 3,527. 000 LF N BRI DGE DECK EXPANSI ON JNT, NEW POURED
0458 1 12 2 $353. 91 $121, 389. 87 343. 000 LF N BRI DGE DECK EXPANSI ON JNT, NEW STRI P SEAL
0458 1 21 9 $61. 64 $886, 923. 44 14, 388. 000 LF N BRI DGE DECK EXPANSI ON JNT, REHAB, POURED
0458 1 22 1 $425. 00 $73, 950. 00 174. 000 LF N BRI DGE DECK EXPANSI ON JNT, REHAB, STRI P
0458 2 5 $438. 48 $188, 588. 90 430. 100 CF N POLYMER NOSI NG FOR BRI DGE DECK EXPANSI ON
0459 71 3 $4. 80 $18, 222. 96 3, 798. 000 SY N Pl LES, POLYETHYLENE SHEETI NG
0460 1 1 1 $25. 00 $78, 900. 00 3, 156. 000 LB N STRUCT STEEL- REHAB, CARBON
0460 1 5 1 $31. 00 $304, 296. 00 9, 816. 000 LB N STRUCT STEEL- REHAB, BASCULE LEAVES
0460 1 13 1 $50. 00 $11, 000. 00 220. 000 LB N STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460 1 15 1 $35. 00 $35, 700. 00 1, 020. 000 LB N STRUCT STEEL - REHAB, M SC.
0460 2 2 1 $2. 47 $49, 832. 25 20, 175. 000 LB N STRUCT STEEL, LOW ALLOY
0460 2 15 2 $1.68 $114, 477. 35 67,997. 000 LB N STRUCT STEEL, M SCELLANEQUS
0460 7 1 $225. 00 $349, 425. 00 1, 553. 000 SF N PREFABRI CATED STEEL PED BRI DGE
0460 71 1 2 $111. 84 $628, 068. 00 5, 616. 000 LF N METAL TRAF RAILI NG THRI E BEAM RETROFI T
0460 94 1 $150. 00 $11, 250. 00 75. 000 LF N STRUCTURAL STEEL REPAI R- WELDS
0460 98 2 1 $1, 229. 19 $29, 500. 56 24. 000 EA N Pl PE HANGER, STAI NLESS
0465 2505 1 $22, 000. 00 $44, 000. 00 2. 000 AS N MOV BRDG MACH & CAST- REHAB, REC, ADJ/ MOD,
0465 2508 1 $16, 000. 00 $16, 000. 00 1. 000 LS N MOV BRDG MACH & CAST- REHAB, REC, ADJ/ MOD,
0465 3 17 1 $150. 00 $68, 400. 00 456. 000 EA N MOVABLE BRI DGE COUNTERWEI GHT, F&l, BAL BL
0465 3 50 1 $11, 000. 00 $22, 000. 00 2. 000 EA N MOVABLE BRI DGE COUNTERWEI GHT, ADJ
0465 3 96 1 $1, 500. 00 $12, 000. 00 8. 000 EA N MOVABLE BRI DGE COUNTERWEI GHT, CLN, POCKET
0465 20 1 $323. 52 $54, 998. 40 170. 000 DA N MOVABLE BRI DGE- PREV MAI NT & ROUT REPAIR
0465 21 1 $250. 00 $42, 500. 00 170. 000 DA N MOVABLE BRI DGE OPERATOR
0470 1 2 $17, 563. 49 $221, 300. 00 12. 600 MB N TREATED Tl MBER, STRUCTURAL
0506 2 1 $225. 00 $33, 750. 00 150. 000 LF N BRI DGE DRAI NAGE PI PE
0510 1 1 $89, 806. 64 $89, 806. 64 1. 000 LS N NAVI GATI ON LI GHTS- FI XED BRI DGE, SYSTEM
0510 1 4 1 $2,161. 48 $25,937.76 12. 000 EA N NAVI GATI ON LI GHTS- FI XED BRI DGE, REPAI R/
0515 1 1 8 $56. 73 $275, 069. 81 4, 849. 000 LF N Pl PE HANDRAI L - GUI DERAIL, STEEL
0515 1 2 21 $28. 96 $497, 712. 20 17, 188. 000 LF N Pl PE HANDRAI L - GUI DERAI L, ALUM NUM
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0515 1 42 1 $220. 52 $2, 205. 20 10. 000 LF N Pl PE HANDRAI L - GUI DERAI L, RELOCCAT, ALUM
0515 2111 2 $114.94 $821, 255. 00 7, 145. 000 LF N PED/ BI CYCLE RAILI NG NS, 42" TYPE 1
0515 2211 2 $114. 25 $47, 870. 00 419. 000 LF N PED/ BI CYCLE RAI LI NG, STL, 42" TYPE 1
0515 2213 1 $145. 00 $28, 130. 00 194. 000 LF N PEDY Bl CYCLE RAI LI NG STL, 42" TYPE 3
0515 2311 8 $75. 44 $244,117. 16 3, 236. 000 LF N PED/ BI CYCLE RAILI NG, ALUM 42" TYPE 1
0515 2312 1 $110. 00 $16, 720. 00 152. 000 LF N PED/ Bl CYCLE RAI LI NG, ALUM 42" TYPE 2
0515 4 1 4 $50. 77 $1, 114, 878. 00 21, 961. 000 LF N BULLET RAIL, SING.E RAIL
0515 4 2 6 $37.57 $286, 373. 39 7,622. 000 LF N BULLET RAIL, DOUBLE RAIL
0519 78 4 $740. 03 $54, 762. 52 74. 000 EA N BOLLARDS
0520 1 7 29 $12.83 $2, 123, 505. 98 165, 497. 000 LF N CONCRETE CURB & GUTTER, TYPE E
0520 1 10 72 $18. 85 $4, 492, 152. 62 238, 326. 000 LF N CONCRETE CURB & GUTTER, TYPE F
0520 1 11 1 $18. 00 $216. 00 12. 000 LF N CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12 3 $18. 29 $6, 458. 00 353. 000 LF N CONCRETE CURB & GUTTER, TYPE F WSP GUTT
0520 2 1 4 $32. 36 $12, 815. 00 396. 000 LF N CONCRETE CURB, TYPE A
0520 2 2 11 $19. 25 $50, 193. 64 2, 607. 000 LF N CONCRETE CURB, TYPE B
0520 2 4 25 $27. 16 $291, 181. 15 10, 720. 000 LF N CONCRETE CURB, TYPE D
0520 2 8 6 $23.02 $94, 259. 76 4,094. 000 LF N CONCRETE CURB, TYPE RA
0520 3 5 $30. 14 $19, 527. 93 648. 000 LF N VALLEY GUTTER- CONCRETE
0520 5 11 10 $41.70 $555, 887. 03 13, 331. 000 LF N TRAF SEP CONC-TYPE |, 4 WDE
0520 5 12 5 $33. 40 $41, 551. 92 1, 244. 000 LF N TRAF SEP CONC-TYPE |, 6' WDE
0520 5 21 1 $86. 00 $516. 00 6. 000 LF N TRAF SEP CONC - TYPE I, 4' WDE
0520 5 22 1 $77. 47 $16, 733.52 216. 000 LF N TRAF SEP CONC - TYPE I, 6' WDE
0520 5 41 9 $52. 67 $136, 669. 47 2,595. 000 LF N TRAF SEP CONC-TYPE |V, 4' WDE
0520 5 42 1 $109. 66 $2, 851. 16 26. 000 LF N TRAF SEP CONC-TYPE |V, 6' WDE
0520 5 46 1 $57. 20 $13, 098. 80 229. 000 LF N TRAF SEP CONC-TYPE |V, 8.5 WDE
0520 5 51 1 $51.12 $71,721. 36 1, 403. 000 LF N TRAF SEP CONC, TYPE V, 4' WDE
0520 6 12 $21. 23 $173, 692. 13 8, 180. 000 LF N SHOULDER GUTTER- CONCRETE
0520 7 2 1 $53. 91 $16, 388. 64 304. 000 LF N GRANI TE CURB, RESET
0520 70 23 $75. 13 $477, 870. 26 6, 361. 000 SY N CONCRETE TRAFFI C SEPARATOR, SP- VAR W DT
0521 1 4 $116. 13 $679, 374. 50 5, 850. 000 LF N MEDI AN CONC BARRI ER WALL
0521 5 1 8 $93. 25 $1, 563, 008. 68 16, 761. 000 LF N CONC TRAF RAIL- BRG 32" F-SHAPE
0521 5 4 1 $80. 00 $22, 560. 00 282. 000 LF N CONC TRAF RAIL- BRG 32" VERT FACE
0521 5 7 1 $250. 00 $171, 000. 00 684. 000 LF N CONC TRAF RAIL, BRG CORRAL WO CURB
0521 5 13 3 $121. 88 $204, 030. 00 1, 674. 000 LF N CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521 5 30 1 $257. 75 $270, 637. 50 1, 050. 000 LF N CONC TRAF RAI L-BRG, 54" F 22966435201
0521 6 11 2 $64. 89 $165, 338. 84 2,548. 000 LF N CONC PARAPET, PED/ Bl KE, 27"
0521 6 31 2 $189. 70 $205, 250. 00 1, 082. 000 LF N CONC PARAPET, RETAI NI NG WALL SYS, 27"
0521 8 1 2 $138. 30 $3, 808, 704. 00 27, 540. 000 LF N CONC TRAF RAIL BAR, JCT SLAB, 32"F SHAPE
0521 8 2 1 $199. 00 $102, 286. 00 514. 000 LF N CONC TRAF RAIL BAR, JCT SLAB, 42"F SHAPE
0521 8 4 1 $166. 00 $346, 608. 00 2,088. 000 LF N CONC TRAF RAI L BAR, JCT SLAB, 42"V SHP
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0521 8 22 1 $318. 00 $920, 610. 00 2, 895. 000 LF N CONC TRAF RL BAR, JCT SLAB, 42"F SH 229664
0521 72 3 5 $213. 72 $500, 095. 04 2, 340. 000 LF N SHLDR CONC BARRI ER, RI G D- SHLDR
0521 72 4 1 $278. 00 $31, 970. 00 115. 000 LF N SHLDR CONC BARRI ER, RI G D RETAI N
0521 72 5 6 $196. 58 $385, 095. 50 1, 959. 000 LF N SHLDR CONC BARRI ER WALL, RIE@ D C&C
0521 72 10 1 $190. 00 $118, 180. 00 622. 000 LF N SHLDR CONC BARRI ER WALL, RIG D SHLDR 42"
0521 72 11 5 $452. 40 $538, 358. 74 1, 190. 000 LF N SHLDR CONC BARRI ER WALL, RIG D SHLDR 54"
0522 1 70 $37. 20 $6, 227, 463. 40 167, 415. 000 SY N CONCRETE SI DEWALK AND DRI VEWAYS, 4"
0522 2 77 $57. 60 $4, 051, 296. 32 70, 333. 000 SY N CONCRETE S| DEWALK AND DRI VEWAYS, 6"
0522 3 2 $63. 89 $7, 220. 00 113. 000 Sy N BUS BOARDI NG PAD- CONCRETE
0522 4 7 $93. 51 $38, 058. 25 407. 000 SY N BUS SHELTER PAD- CONCRETE
0523 1 3 $87.52 $237, 010. 00 2,708. 000 SY N PATTERNED PAVEMENT, VEH CULAR AREAS
0523 1 3 8 $38. 66 $344, 958. 84 8, 923. 000 SY N PATTERNED PAVEMENT, VEH C AREAS- BI KE LA
0523 2 3 $41. 15 $202, 867. 48 4, 930. 000 SY N PATTERNED PAVEMENT, NON- VEHI CULAR AREAS
0524 1 1 5 $37.99 $195, 212. 80 5, 139. 000 SY N CONCRETE DI TCH PAVT, NR, 3"
0524 1 2 13 $76. 29 $244, 289. 68 3, 202. 000 SY N CONCRETE DI TCH PAVT, NR, 4"
0524 1 4 3 $54. 76 $422,191. 86 7,710. 000 SY N CONCRETE DI TCH PAVT, NR, 6"
0524 1 19 1 $115. 87 $6, 836. 33 59. 000 SY N CONC DI TCH PAVT, 3", REI NFORCED
0524 1 29 7 $71. 48 $213, 078. 15 2,981. 000 Sy N CONC DI TCH PAVT, 4", RElI NFORCED
0524 1 49 1 $925. 00 $7, 400. 00 8. 000 SY N CONC DI TCH PAVT, 6", REI NFORCED
0524 2 2 8 $57.91 $315, 952. 95 5, 456. 000 SY N CONC SLOPE PAVT, NR, 4"
0526 1 1 2 $81. 14 $84, 469. 32 1, 041. 000 SY N PAVERS, ARCH TECTURAL, ROADVWAY
0526 1 2 4 $87. 56 $41, 414. 85 473. 000 SY N PAVERS, ARCHI TECTURAL, SI DEVWALK
0526 1100 1 $350. 00 $42, 700. 00 122. 000 SY N PAVERS, ARCHI TECTURAL, CONC BASE 4361611
0527 2 74 $28. 17 $958, 434. 11 34, 024. 000 SF N DETECTABLE WARNI NGS
0530 1 7 $510. 09 $131, 807. 93 258. 400 CY N Rl PRAP, SAND- CEMENT
0530 3 3 15 $98. 26 $2, 761, 154. 78 28, 101. 400 TN N RI PRAP- RUBBLE, BANK AND SHORE
0530 3 4 16 $103. 56 $730, 881. 37 7,057. 300 TN N RI PRAP, RUBBLE, F& , DI TCH LI NI NG
0530 3 8 2 $141. 33 $2,120. 00 15. 000 CY N RI PRAP- RUBBLE, REM EXI ST & REI NSTALL
0530 4 6 1 $518. 34 $14,513. 52 28. 000 SY N ARTI CULATI NG CONC BLOCK REVET SYS, 6"
0530 5 1 1 $100. 00 $1, 076, 100. 00 10, 761. 000 SY N GABI ON, <1'
0530 5101 1 $370. 00 $162, 430. 00 439. 000 CY N GABI ON BASKET, 42292945201
0530 74 20 $103. 33 $1,671,036.91 16, 172. 400 TN N BEDDI NG STONE
0534 72101 2 $30. 03 $2, 126, 756. 50 70, 825. 000 SF N SOUND/ NO SE BARRI ER- | NC FOUNDATI ON, PERM
0534 73 1 $28. 00 $9, 856. 00 352. 000 SF N PERI METER WALL
0536 1 0 6 $20. 60 $25, 070. 95 1, 217. 000 LF N GUARDRAI L- ROADWAY, GEN/ LS TL-2
0536 1 1 37 $18. 67 $2, 356, 962. 04 126, 262. 000 LF N GUARDRAI L- ROADWAY, CGEN TL-3
0536 1 3 9 $21. 90 $573, 683. 69 26, 190. 000 LF N GUARDRAI L- ROADWAY, DOUBLE FACE
0536 1 11 6 $34. 59 $195, 314. 16 5, 647. 000 LF N GUARDRAI L, ROADWAY, MOD THRI E BEAM
0536 5 1 4 $6. 54 $160, 194. 15 24, 483. 000 LF N RUB RAI L FOR GUARDRAI L, SINGLE SI DED RUB
0536 6 11 $14. 47 $458, 203. 86 31, 670. 000 LF N Pl PE RAIL FOR GUARDRAI L
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0536 7 1 1 $111.58 $22,762. 32 204. 000 EA N SPECI AL GUARDRAI L POST- DEEP POST FOR SL
0536 7 2 4 $210. 03 $43, 265. 56 206. 000 EA N SPECI AL GUARDRAI L POST- SP STEEL POST CM
0536 7 3 13 $278. 17 $96, 525. 42 347. 000 EA N SPECI AL GUARDRAI L POST- ENCASED POST SM
0536 8 11 17 $2, 783. 45 $172,574. 05 62. 000 EA N APPR TRANS TO RI G D BARR CONNECT, F&l
0536 8 12 2 $2, 366. 67 $14, 200. 00 6. 000 EA N APPROACH TRANS CONN TO RIG D BA, F&l, 2
0536 8 13 15 $2, 296. 52 $261, 802. 83 114. 000 EA N APPROACH TRANS CONN TO RIG D BA, F&l, 3
0536 73 41 $2.64 $216, 598. 38 82, 130. 000 LF N GUARDRAI L REMOVAL
0536 85 22 28 $2, 363. 89 $312, 033. 75 132. 000 EA N GUARDRAI L END TREA- FLARED APP TERM
0536 85 24 21 $2,832.79 $243, 619. 63 86. 000 EA N GUARDRAI L END TREATMENT- PARA APP TERM
0536 85 25 26 $887. 30 $120, 672. 52 136. 000 EA N GUARDRAI L END TREAT- TRAIL AN TYPE |1
0536 85 26 7 $2, 435. 27 $24,352.70 10. 000 EA N GUARDRAI L END TREATMENT- TYPE CRT
0536 85 27 3 $1, 920. 12 $7, 680. 47 4. 000 EA N GUARDRAI L END TREAT- DOUB FACE APPR TER
0538 1 5 $4. 48 $72,278. 17 16, 131. 000 LF N GUARDRAI L RESET
0542 70 3 $82. 44 $3, 380. 00 41. 000 EA N BUVMPER GUARDS, CONCRETE
0544 75 1 10 $18, 219. 39 $309, 729. 60 17. 000 EA N CRASH CUSHI ON
0546 71 3 $1, 474. 00 $23, 584. 00 16. 000 PS N RUMBLE STRI PS
0546 72 52 1 $9, 191. 17 $9, 999. 99 1.088 GM N RUMBLE STRIPS, GROUND-IN, 16" CENTERLI NE
0546 72 53 7 $1, 589. 63 $158, 681. 73 99. 823 GM N RUMBLE STRIPS, GROUND-I N, 8" EDGELI NE
0546 72 55 8 $831. 30 $196, 664. 53 236. 575 GV N RUMBLE STRIPS, GROUND-IN, 16" SHOULDER
0546 72 57 1 $1, 289. 21 $5, 729. 25 4. 444 GM N RUMBLE STRIPS, GROUND-IN, 8" CENTER LI NE
0548 12 5 $21. 46 $16, 031, 430. 88 747,017. 000 SF N RET WALL SYSTEM PERM EX BARRI ER
0548 13 2 $13.98 $321, 196. 80 22,976. 000 SF N RETAI Nl NG WALL SYSTEM TEMP, EXC BAR.
0550 10110 2 $8. 36 $32, 632. 00 3, 904. 000 LF N FENCI NG, TYPE A, 0.0-5.0', STANDARD
0550 10120 1 $11. 00 $12, 023. 00 1, 093. 000 LF N FENCI NG, TYPE A, 5.1-6.0, STANDARD
0550 10149 1 $17. 38 $49, 480. 86 2,847.000 LF N FENCI NG TYPE A, 7.1-8.0', SPECI AL FEATU
0550 10210 1 $15. 00 $11, 100. 00 740. 000 LF N FENCI NG TYPE B, 0.0-5.0', STANDARD FEAT
0550 10218 1 $27. 00 $29, 079. 00 1,077.000 LF N FENCING TYPE B, 0.0-5.0', RESET EXI ST
0550 10220 8 $14. 89 $297,912. 65 20, 014. 000 LF N FENCI NG, TYPE B, 5.1-6.0', STANDARD
0550 10221 3 $21. 67 $129, 254. 50 5, 966. 000 LF N FENCING TYPE B, 5.1-6.0', W BARB ATTMI
0550 10222 5 $21. 05 $633, 394. 08 30, 093. 000 LF N FENCI NG, TYPE B, 5.1-6.0, W VINYL COAT
0550 10228 2 $16. 65 $10, 524. 80 632. 000 LF N FENCI NG TYPE B, 5.1-6.0, RESET EXI STI NG
0550 10238 1 $16. 00 $3, 296. 00 206. 000 LF N FENCI NG, TYPE B, 6.1-7.0, RESET EXI STI NG
0550 10250 1 $23.76 $64, 270. 80 2, 705. 000 LF N FENCI NG TYPE B, 8.1-10.0', STANDARD FEA
0550 10256 1 $29. 89 $658, 805. 49 22,041. 000 LF N FENCI NG TYPE B, 8-10.0', VIN BARB
0550 10344 1 $135. 00 $102, 060. 00 756. 000 LF N FENCING TYPE R, 7.1-8.0, WPART ENCLCS
0550 10420 2 $30. 95 $6, 129. 00 198. 000 LF N FENCI NG WOOD, 5.1-6.0'
0550 10620 1 $100. 00 $1, 600. 00 16. 000 LF N FENCI NG, VI NYL, 5.1-6.0°
0550 60112 1 $2, 649. 37 $2, 649. 37 1. 000 EA N FENCE GATE, TYP A, SGL., 6.1-12' OPEN NG
0550 60125 1 $1, 300. 00 $2, 600. 00 2. 000 EA N FENCE GATE, TYP A, DBL, 20.1-24.' OPEN NG
0550 60211 3 $1, 268. 02 $55, 792. 96 44. 000 EA N FENCE GATE, TYP B, SG, 0- 6.0" OPEN NG
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0550 60212 4 $1,578. 48 $42,618. 97 27.000 EA N FENCE GATE, TYP B, SG, 6. 1-12. 0' OPENI NG
0550 60222 1 $2, 400. 00 $7, 200. 00 3. 000 EA N FENCE GATE, TYP B, DBL, 6.1-12.0' OPEN NG
0550 60224 1 $1, 500. 00 $4, 500. 00 3. 000 EA N FENCE GATE, TYP B, DBL, 18.1-20.0' OPEN NG
0550 60225 2 $2, 140. 27 $6, 420. 80 3. 000 EA N FENCE GATE, TYP B, DBL, 20.1-24" OPEN NG
0550 60237 1 $3, 949. 00 $3, 949. 00 1. 000 EA N FENCE GATE, TYP B, SLI CANT, > THAN 30'
0550 60400 2 $2, 303. 87 $6, 911. 60 3. 000 EA N FENCE GATE, RESET EXI STI NG
0561 1 4 $1, 495. 93 $10, 016, 601. 06 6, 695. 900 TN N COATI NG EXI STI NG STRUCTURAL STEEL
0561 2 2 $117.92 $215, 439. 00 1, 827. 000 SF N COATI NG EXI STI NG STRUCTURAL STEEL
0563 4 2 $. 45 $210, 322. 89 466, 333. 000 SF N ANTI - GRAFFI TI COATI NG, NON- SACRI FI Cl AL
0570 1 1 18 $. 60 $797,077.72 1, 325, 892. 000 SY N PERFORMANCE TURF
0570 1 2 102 $2.54 $7,221,519. 54 2,837, 558. 000 SY N PERFORMANCE TURF, SCD
0571 1 11 4 $4. 53 $89, 214. 00 19, 690. 000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 1
0571 1 12 1 $6. 25 $108, 775. 00 17, 404. 000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 2
0571 1 13 3 $8. 60 $252, 895. 00 29, 409. 000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 3
0580 1 1 3 $24, 555. 33 $73, 666. 00 3. 000 LS N LANDSCAPE COVPLETE- SMALL PLANTS
0580 1 2 5 $25, 616. 67 $153, 700. 00 6. 000 LS N LANDSCAPE COVPLETE- LARGE PLANTS
0580 2 1 2 $1, 009. 09 $22, 200. 00 22. 000 EA N LANDSCAPE- RELOCATE TREE, PALMs <14'
0580 2 2 4 $6, 906. 52 $317, 700. 00 46. 000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14'
0580 2 4 1 $1, 500. 00 $12, 000. 00 8. 000 EA N LANDSCAPE- RELOCATE TREE, TREES <5"
0580 2 5 3 $2, 507. 69 $32, 600. 00 13. 000 EA N LANDSCAPE- RELOCATE TREE, TREES >5"
0580 2 7 1 $500. 00 $5, 500. 00 11. 000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580 2 8 3 $628. 39 $58, 440. 00 93. 000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0590 1 1 $7, 500. 00 $7, 500. 00 1. 000 EA N LANDSCAPE | RRI GATI ON SYSTEM
0590 70 2 $17, 760. 00 $35, 520. 00 2. 000 LS N | RRI GATI ON SYSTEM
0590 70 1 3 $15, 000. 00 $45, 000. 00 3. 000 LS N | RRI GATI ON SYSTEM REPAI RS
0591 1 34 1 $12. 80 $14, 835. 20 1, 159. 000 LF N | RRI GATI ON SLEEVE, 6" DI AM 22966445201
0591 1 55 1 $12. 80 $17, 894. 40 1, 398. 000 LF N | RRI GATI ON SLEEVE, 6" DI AM 22966435201
0591 1 59 1 $7.83 $10, 946. 34 1, 398. 000 LF N | RRI GATI ON SLEEVE, 2" DI AM 22966435201
0591 1 60 1 $7.83 $9, 074. 97 1, 159. 000 LF N | RRI GATI ON SLEEVE, 2" DI AM 22966445201
0630 2 11 63 $7.85 $2, 061, 640. 48 262, 778. 000 LF N CONDUI T, F& |, OPEN TRENCH
0630 2 12 68 $19. 23 $3, 633, 717. 09 188, 979. 000 LF N CONDUI' T, F& |, DI RECTI ONAL BORE
0630 2 14 10 $22. 22 $65, 882. 20 2, 965. 000 LF N CONDUI T, F& |, ABOVEGROUND
0630 2 15 3 $17. 74 $670, 235. 80 37, 780. 000 LF N CONDUI T, F& |, BRI DGE MOUNT
0630 2 24 1 $40. 55 $4, 866. 00 120. 000 LF N CONDUI T, F&l, JACK & BORE 43472215201
0632 7 1 40 $4, 274. 05 $427, 404. 58 100. 000 PI N SI GNAL CABLE- NEW OR RECO, FUR & | NSTALL
0632 7 2 18 $3.70 $100, 953. 83 27,311. 000 LF N SI GNAL CABLE, REPAI R/ REPL- FUR & | NSTALL
0632 7 4 1 $850. 00 $850. 00 1. 000 PI N S| GNAL CABLE, ADJUST
0632 7 6 23 $748. 37 $36, 670. 29 49. 000 Pl N S| GNAL CABLE, REMOVE- | NTERSECTI ON
0632 7 7 1 $1. 00 $450. 00 450. 000 LF N SI GNAL CABLE, REMOVE- OUTSI DE OF | NTERSE
0633 1111 1 $2. 60 $18, 132. 40 6, 974. 000 LF N FI BER OPTI C CABLE, F&l, OVH, 2-12
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0633 1112 1 $2.76 $90, 547. 32 32, 807. 000 LF N FI BER OPTI C CABLE, F&l, OvH, 13-48
0633 1121 11 $2.83 $68, 459. 79 24, 226. 000 LF N FI BER OPTI C CABLE, F&, UG 2-12
0633 1122 7 $2. 46 $290, 487. 80 117, 907. 000 LF N FI BER OPTI C CABLE, F& , UG 13-48
0633 1123 5 $2.94 $277,081. 42 94, 139. 000 LF N FI BER OPTI C CABLE, F&l, UG 49-96
0633 1124 1 $3. 45 $60, 513. 00 17, 540. 000 LF N FI BER OPTI C CABLE, F&, UG 97-144
0633 1420 2 $8. 43 $18, 363. 60 2,178. 000 LF N FI BER OPTI C CABLE, REL, UG
0633 1620 7 $.54 $35, 037. 26 64, 294. 000 LF N FI BER OPTI C CABLE, REM UG
0633 2 31 10 $42. 76 $110, 331. 12 2, 580. 000 EA N FI BER OPTI C CONNECTI QN, | NSTALL, SPLICE
0633 2 32 9 $77.42 $78, 969. 18 1, 020. 000 EA N FI BER OPTI C CONNECTI ON, | NSTALL, TERM
0633 3 11 10 $861. 55 $81, 847. 32 95. 000 EA N FI BER OPTI C CONN HDWR, SPLI CE ENCLOSURE
0633 3 12 8 $60. 57 $8, 419. 56 139. 000 EA N FI BER OPTI C CONN HDWR, SPLI CE TRAY
0633 3 13 3 $64. 04 $16, 969. 72 265. 000 EA N FI BER OPTI C CONN HDWR, PRETERM CONNECT A
0633 3 14 6 $157. 83 $10, 574. 62 67. 000 EA N FI BER OPTI C CONN HDWR, BUFFER TUBE FAN O
0633 3 15 5 $2, 638. 03 $139, 815. 63 53. 000 EA N FI BER OPTI C CONN HDWR, PRETERM PATCH PAN
0633 3 16 7 $1, 740. 88 $92, 266. 72 53. 000 EA N FI BER OPTI C CONN HDWR, PATCH PANEL- FIE
0633 3 17 1 $118. 00 $1, 534. 00 13. 000 EA N FI BER OPTI C CONN HDWR, CONNECTOR PANEL
0633 3 51 2 $491. 00 $1, 473. 00 3. 000 EA N FI BER OPTI C CONN HDWR, SPLI CE ENCLOSURE
0633 3 52 1 $35. 00 $560. 00 16. 000 EA N FI BER OPTI C CONN HDWR, ADJ, SPL TRAY
0633 4 1 1 $1.99 $995. 00 500. 000 LF N S| GNALS COVMMUNI G- TW STED PAI R CABLE
0633 4 6 4 $.31 $1, 929. 55 6, 185. 000 LF N SI GNALS COWUNI G- TW STED PAIR C, REMOVE
0633 8 1 6 $5. 57 $10, 708. 01 1, 921. 000 LF N MULTI - CONDUCTOR COVMUNI CATI ON CABLE, F&l
0634 4152 2 $2, 491. 67 $7, 475. 00 3. 000 PI N SPAN W RE ASSEMBLY, F& , TWO PT, DI AG
0634 4153 7 $4,282. 75 $81, 372. 33 19. 000 PI N SPAN W RE ASSEM F&, TWO PT, BOX/ DROP B
0634 4600 5 $547. 16 $3, 830. 11 7.000 PI N SPAN W RE ASSEMBLY, REMOVE- POLES REMAI N
0634 4700 1 $1, 150. 00 $1, 150. 00 1. 000 PI N SPAN W RE ASSEMBLY, RE-TENSI ON CABLE - M
0634 5 1 2 $50. 66 $4,761. 76 94. 000 LF N FI BERGLASS | NSULATOR, FURNI SH & | NSTALL
0635 2 11 72 $628. 93 $2, 603, 753. 01 4, 140. 000 EA N PULL & SPLICE BOX, F& , 13" x 24"
0635 2 12 18 $1, 181. 00 $377, 920. 22 320. 000 EA N PULL & SPLI CE BOX, F& , 24" X 36"
0635 2 13 9 $2, 967. 85 $344, 270. 68 116. 000 EA N PULL & SPLICE BOX, F& , 30" X 60" OR 36"
0635 3 11 4 $459. 97 $8, 279. 39 18. 000 EA N JUNCTI ON BOX, FURNI SH & | NSTALL, AERI AL
0635 3 12 5 $790. 44 $113, 823. 82 144. 000 EA N JUNCTI ON BOX, FURNI SH & | NSTALL, MOUNTED
0639 1112 10 $2, 268. 05 $97, 526. 16 43. 000 AS N ELECTRI CAL POVER SRV, F&l , OH, M PUR BY CON
0639 1121 2 $4, 250. 00 $17, 000. 00 4. 000 AS N ELECTRI CAL POVNER SRV, F& , UG FUR BY PONE
0639 1122 23 $2, 113. 00 $164, 813. 77 78. 000 AS N ELECTRI CAL POVEER SRV, F&l , UG PUR CONT
0639 1123 4 $1, 839. 56 $12,876. 90 7.000 AS N ELECTRI CAL PONER SRV, F&l, UG PUR, NOT REQ
0639 1410 2 $1, 244. 60 $3, 733. 80 3. 000 AS N ELECTRI CAL PONER SRV, REL OHD,
0639 1610 3 $520. 97 $3, 646. 79 7. 000 AS N ELECTRI CAL POVER SRV, REM OHD
0639 1620 6 $976. 42 $8, 787. 74 9. 000 AS N ELECTRI CAL POVNER SRV, REM UND
0639 2 1 28 $9. 27 $672,576. 61 72,546. 000 LF N ELECTRI CAL SERVI CE WRE, F&l
0639 2 6 8 $. 30 $1, 449. 52 4,774. 000 LF N ELECTRI CAL SERVI CE W RE, REMOVE
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0639 3 11 11 $581. 65 $24, 429. 44 42. 000 EA N ELEC SERV DI SCON, F& , POLE MNT
0639 3 12 1 $3, 164. 64 $15, 823. 20 5. 000 EA N ELEC SERV DI SCON, F&l, CABINET
0639 3 60 6 $314. 27 $2,199. 90 7.000 EA N ELEC SERV DI SCON, REMOVE
0639 6 1 6 $865. 75 $26, 838. 10 31. 000 EA N ELECTRI CAL POVER SERVI CE- TRANSF, F&l
0639 6 2 2 $2, 739. 49 $8, 218. 48 3. 000 EA N ELECTRI CAL PONER SERVI CE- TRANSF, REPLAC
0641 2 11 4 $1, 170. 89 $10, 538. 00 9. 000 EA N PREST CNC PCOLE, F& , TYP P-11, PEDESTAL
0641 2 12 23 $1, 530. 97 $163, 813. 37 107. 000 EA N PREST CNC POLE, F&l , TYP P-11 SRV PCLE
0641 2 13 1 $1, 650. 00 $3, 300. 00 2.000 EA N PREST CNC POLE, F&l , TYP P-111
0641 2 15 1 $9, 200. 00 $18, 400. 00 2. 000 EA N PREST CNC PCOLE, F&l, TYP P-V
0641 2 17 1 $6, 176. 54 $148, 236. 96 24. 000 EA N PREST CNC POLE, F& , TYP P-VI |
0641 2 18 4 $10, 138. 34 $364, 980. 36 36. 000 EA N PREST CNC POLE, F&l , TYP P-VI I
0641 2 60 11 $740. 58 $43, 693. 94 59. 000 EA N PREST CNC POLE, REMOVE
0641 2 70 4 $1, 574. 37 $50, 379. 80 32.000 EA N PREST CNC POLE, REMOVE SHALLOW
0641 2 80 4 $3, 146. 65 $75, 519. 56 24. 000 EA N PREST CNC POLE, REMOVE COVPLETE
0641 3163 1 $16, 698. 40 $100, 190. 40 6. 000 EA N CONCRETE CCTV POLE, FUR & INS WLOW
0641 3186 1 $23, 520. 00 $94, 080. 00 4. 000 EA N CONCRETE CCTV POLE, FUR & INS WLOW
0641 3263 1 $14,197. 00 $14, 197. 00 1. 000 EA N CONCRETE CCTV POLE, FUR & INS WO LOW
0646 1 11 44 $1, 154. 67 $602, 738. 72 522. 000 EA N ALUM NUM SI GNALS POLE, PEDESTAL
0646 1 12 16 $952. 49 $73, 341.55 77.000 EA N ALUM NUM SI GNALS POLE, PED DETECT POST
0646 1 40 5 $945. 98 $8, 513. 80 9. 000 EA N ALUM NUM SI GNALS POLE, RELOCATE
0646 1 60 34 $224. 04 $35, 173. 90 157. 000 EA N ALUM NUM SI GNALS POLE, REMOVE
0646 2120 1 $1, 900. 00 $1, 900. 00 1. 000 EA N ALUM NUM POLE- | NDEX 17900, F&l, 20
0646 2600 1 $480. 00 $480. 00 1. 000 EA N ALUM NUM POLE- | NDEX 17900, REMOVE
0649 1 17 1 $7, 000. 00 $7, 000. 00 1. 000 EA N STEEL STRAIN PCLE, F&l, TYPE PS- X
0649 1 63 1 $900. 00 $900. 00 1. 000 EA N STEEL STRAIN POLE, REMOVE, SHALLOW BOLT
0649 1 65 1 $5, 800. 00 $17, 400. 00 3. 000 EA N STEEL STRAIN POLE, REMOVE, DEEP, BOLT
0649 1102 1 $42, 300. 00 $169, 200. 00 4. 000 EA N STEEL STRAIN POLE, F& , CUST 43088615201
0649 2150 1 $18, 264. 11 $273, 961. 65 15. 000 EA N STEEL CCTV POLE, F& W LOW 50
0649 11 1 1 $198, 113. 00 $198, 113. 00 1. 000 EA N STEEL MONOTUBE ASSY, F&, 150' 434339-1
0649 21 3 7 $30, 518. 95 $579, 860. 00 19. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 40'
0649 21 6 11 $35, 452. 90 $815, 416. 77 23. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 50'
0649 21 7 1 $40, 000. 00 $40, 000. 00 1. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 50'- 30
0649 21 10 14 $39, 419. 02 $1, 182, 570. 49 30. 000 EA N STEEL MAST ARM ASSEMBLY, F&l, 60'
0649 21 13 2 $55, 247. 48 $110, 494. 95 2. 000 EA N STEEL MAST ARM ASSEMBLY, F& , 60'- 50
0649 21 15 9 $49, 387. 23 $543, 259. 50 11. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 70'
0649 21 18 2 $60, 706. 50 $121, 413. 00 2. 000 EA N STEEL MAST ARM ASSEMBLY, F&l, 70'- 50'
0649 21 19 1 $62, 730. 00 $62, 730. 00 1. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 70-60
0649 21 20 1 $47,902. 55 $47,902. 55 1. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 70-70
0649 21 21 7 $51, 498. 83 $463, 489. 50 9. 000 EA N STEEL MAST ARM ASSEMBLY, F&l, 78
0649 21 24 1 $49, 989. 03 $49, 989. 03 1. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 78'-50
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0649 21101 1 $60, 000. 00 $60, 000. 00 1. 000 EA N STEEL MAST ARM TROWB 55 43472215201
0649 21102 1 $46, 247. 82 $46, 247. 82 1. 000 EA N STEEL MAST ARM 69' S, 229664-3
0649 21103 1 $45, 220. 09 $45, 220. 09 1. 000 EA N STEEL MAST ARM 65' S, 229664-3
0649 26 3 14 $2,893. 31 $162, 025. 22 56. 000 EA N STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5 5 $7, 654. 30 $76, 543. 00 10. 000 EA N STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 11 1 $810. 00 $3, 240. 00 4. 000 AS N VEH TRAFFI C SIGNAL, F& ALUMNUM 1 S 1 W
0650 1 13 1 $699. 00 $2, 796. 00 4. 000 AS N VEH TRAF SIGNAL, F& ALUMNUM 2 S 1-2 W
0650 1 14 29 $990. 32 $528, 831. 22 534. 000 AS N VEH TRAF SI GNAL, F& ALUMNUM 3 S 1 W
0650 1 15 2 $1, 908. 25 $7, 633. 00 4. 000 AS N VEH TRAF SI GNAL, F& ALUM NUM 3 S 2-4 W
0650 1 16 11 $1, 189. 29 $42, 814. 28 36. 000 AS N VEH TRAF SIGNAL, F& ALUMNUM 4 S 1 W
0650 1 18 11 $1, 217. 99 $31, 667. 78 26. 000 AS N VEH TRA SIGNAL, F& ALUMNUM 5 S STR1 W
0650 1 19 11 $1, 398. 84 $83, 930. 20 60. 000 AS N VEH TRAF SI GNAL, F& ALUMNUM 5 S CL 1 W
0650 1 24 1 $999. 00 $8, 991. 00 9. 000 AS N VEH TRAF SI GNAL, F& POLY WAL, 3 S
0650 1 26 1 $1, 300. 00 $5, 200. 00 4. 000 AS N VEH TRAF SI GNAL, F& POLY WAL, 4 S
0650 1 34 1 $798. 38 $4, 790. 28 6. 000 AS N VEH TRAF S| GNAL, F& POLYCARBONA, 3 S 1 W
0650 1 38 1 $1, 250. 00 $1, 250. 00 1. 000 AS N VEH TRAF SI GNAL, F& POLYCARB, 5 SEC, 1W
0650 1 44 1 $3, 315. 00 $13, 260. 00 4. 000 AS N VEH TRAF SI GNAL, F& PROGRAM 3 S 1 W
0650 1 46 1 $4, 764. 96 $4, 764. 96 1. 000 AS N VEH TRAF SI GNAL, F& PROGRAMVAB, 4S, 1 W
0650 1 48 1 $5, 666. 42 $5, 666. 42 1. 000 AS N VEH TRAF SIGNAL, F&, 5S, 1 WPROG
0650 1 60 8 $56. 92 $6, 546. 05 115. 000 AS N VEH TRAF SI GNAL, REMOVE- POLES TO REMAI N
0650 1 70 6 $588. 52 $15, 890. 12 27.000 AS N VEHI CULAR TRAFFI C SI GNAL, RELOCATE
0650 2102 4 $393. 45 $13,377. 28 34. 000 EA N VEHI C SI GNAL AUX, REP/ RETRCFI T- F&l, BAC
0653 1 11 45 $680. 89 $358, 829. 70 527. 000 AS N PEDESTRI AN SI GNAL, F& LED COUNT, 1 WAY
0653 1 12 31 $1, 119. 96 $147, 834. 30 132. 000 AS N PEDESTRI AN SI GNAL, F& LED COUNT, 2 WAYS
0653 1 40 4 $361. 41 $3, 252. 70 9. 000 AS N PEDESTRI AN SI GNAL, RELOCATE
0653 1 60 28 $65. 58 $16, 328. 44 249. 000 AS N PEDESTRI AN SI GNAL, REMOVE
0654 2 21 3 $6, 727. 66 $134,553. 12 20. 000 AS N RECT RAPI D FLASH BEACON, F& SOL, 1 SIGN
0654 2 22 3 $8, 365. 17 $133,842.72 16. 000 AS N RECT RAPI D FLASH BCN, F& SOL, BB SIGN
0654 3 10 2 $1, 075. 58 $21,511.52 20. 000 AS N PEDESTRI AN HYBRI D BEACQN, F&l, COWw
0660 1101 2 $180. 00 $3, 060. 05 17. 000 EA N LOOP DETECTOR | NDUCTI VE, F&, TYPE 1
0660 1102 1 $255. 00 $1, 020. 00 4. 000 EA N LOOP DETECTOR | NDUCTI VE, F& , TYPE 2
0660 1103 1 $188. 00 $564. 00 3. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 3
0660 1106 1 $327. 09 $327. 09 1. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 6
0660 1109 10 $175. 00 $24, 325. 26 139. 000 EA N LOOP DETECTOR | NDUCTI VE, F& , TYPE 9
0660 1110 10 $268. 38 $33, 010. 99 123. 000 EA N LOOP DETECTOR | NDUCTI VE, F&, TYPE 10
0660 1111 1 $280. 00 $2, 240. 00 8. 000 EA N LOOP DETECTOR | NDUCTI VE, F& , TYPE 11
0660 1600 4 $19. 32 $444. 40 23. 000 EA N LOOP DETECTOR | NDUCTI VE, REMOVE
0660 2101 12 $772. 17 $132,813. 90 172. 000 AS N LOOP ASSEMBLY- F& , TYPE A
0660 2102 22 $735. 99 $290, 716. 46 395. 000 AS N LOOP ASSEMBLY, F&l, TYPE B
0660 2103 1 $600. 00 $11, 400. 00 19. 000 AS N LOOP ASSEMBLY, F&, TYPE C
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0660 2106 24 $935. 12 $513, 378. 62 549. 000 AS N LOOP ASSEMBLY, F&, TYPE F
0660 3 11 5 $1, 559. 38 $45, 221. 88 29. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, F&l , CAB
0660 3 12 5 $5, 731. 02 $275, 089. 05 48. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, F&l , ABO
0660 4 11 17 $5, 695. 34 $467, 018. 21 82. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, CABI NET
0660 4 12 18 $4,118. 18 $494, 181. 61 120. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, ABOVE G
0660 4 41 1 $1, 570. 00 $1, 570. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, CABI NET
0660 4 42 2 $849. 00 $6, 792. 00 8. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, ABOVE G
0660 4 51 1 $913. 00 $1, 826. 00 2.000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, CABI NET
0660 4 52 1 $913. 00 $1, 826. 00 2.000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, ABOVE G
0660 4 60 1 $350. 00 $2, 450. 00 7.000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, REMOVE
0660 5 60 1 $501. 37 $501. 37 1. 000 EA N VEHI CLE DETECTI ON SYSTEM W MAG, REMOVE
0660 6121 1 $2, 750. 00 $2, 750. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, F& , CAB
0660 6122 1 $6, 380. 00 $6, 380. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, F& , ABO
0660 6421 2 $737. 50 $1, 475. 00 2.000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, REL
0660 6422 1 $1, 100. 00 $1, 100. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, REL
0663 1111 2 $4, 319. 66 $17, 278. 62 4. 000 EA N SIGNAL PRI O & PREEMP, F& , OPT,CAB E
0663 1112 2 $1, 222. 03 $15, 886. 34 13. 000 EA N SI GNAL PRI O & PREEMP, F&l, OPT, DETEC
0663 1121 1 $7, 905. 00 $15, 810. 00 2. 000 EA N SIGNAL PRI O & PREEMP, F&l, GPS, REPLACE
0663 1400 1 $2, 445. 00 $2, 445. 00 1. 000 EA N SI GNAL PRI O & PREEMP, RELCCATE
0665 1 11 43 $239. 87 $178, 940. 00 746. 000 EA N PEDESTRI AN DETECTOR, F& , STANDARD
0665 1 12 5 $1, 308. 44 $100, 750. 00 77.000 EA N PEDESTRI AN DETECTOR, F& , ACCESSI BLE
0665 1 40 2 $371. 67 $1, 115. 00 3. 000 EA N PEDESTRI AN DETECTOR, RELOCCATE
0665 1 60 26 $43. 35 $13, 264. 40 306. 000 EA N PEDESTRI AN DETECTOR, REMOVE
0670 5110 8 $26, 128. 09 $705, 458. 47 27.000 AS N TRAF CNTL ASSEM F& , NEMA
0670 5111 4 $30, 533. 31 $244, 266. 46 8. 000 AS N TRAF CNTL ASSEM F& , NEMA, 1 PREEMPT
0670 5112 3 $28, 910. 00 $144, 550. 00 5. 000 AS N TRAF CNTL ASSEM F&, NEMA, 2 PREEMPT
0670 5120 8 $26, 242. 88 $419, 886. 08 16. 000 AS N TRAF CNTL ASSEM F&l, 170
0670 5121 1 $28, 344. 50 $28, 344. 50 1. 000 AS N TRAF CNTL ASSEM F&l, 170, 1PREEM PLAN
0670 5151 1 $27, 000. 00 $27, 000. 00 1. 000 AS N TRAF CNTL ASSEM F&l, ATC, 1 PREEMPT
0670 5400 36 $1, 787. 63 $185, 913. 23 104. 000 AS N TRAF CNTL ASSEM MDD FY
0670 5500 2 $3, 455. 00 $6, 910. 00 2. 000 AS N TRAF CNTL ASSEM RELCCATE
0670 5600 19 $644. 67 $30, 299. 47 47. 000 AS N TRAF CNTL ASSEM REMOVE
0671 2 11 1 $3, 629. 92 $3, 629. 92 1. 000 EA N TRAFFI C CONTROLLER, F&, NEMA
0671 2 40 1 $587. 00 $1, 761. 00 3. 000 EA N TRAFFI C CONTROLLER, MODI FY
0671 2 50 1 $1, 855. 00 $1, 855. 00 1. 000 EA N TRAFFI C CONTROLLER, RELOCATE
0671 2 60 1 $501. 37 $501. 37 1. 000 EA N TRAFFI C CONTROLLER, REMOVE
0676 1116 1 $20, 413. 00 $20, 413. 00 1. 000 EA N TRAFFI C SI GNAL CONTR CAB, F& , NEMA S 1
0676 1131 1 $3, 250. 00 $6, 500. 00 2. 000 EA N TRAFFI C SI GNAL CONT CAB, F& W O CONTRCOL
0676 1600 1 $855. 00 $855. 00 1. 000 EA N TRAFFI C SI GNAL CONTR CAB, REMOVE
0676 2112 1 $9, 000. 00 $45, 000. 00 5. 000 EA N I TS CABI NET- F&l, POLE, 336S
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0676 2122 2 $8, 685. 00 $182, 384. 98 21. 000 EA N I TS CABI NET- F&l, POLE, 336S
0676 2131 1 $8, 500. 00 $8, 500. 00 1. 000 EA N I TS CABI NET- F&, BASE, 336
0676 2143 3 $11, 482. 47 $80, 377. 32 7.000 EA N I TS CABI NET- F& , BASE, 334
0676 2144 1 $13, 413. 00 $13, 413. 00 1. 000 EA N I TS CABI NET- F& , BASE, 340
0676 2500 1 $3, 500. 00 $3, 500. 00 1. 000 EA N I TS CABI NET- ADJUST/ MODI FY
0676 2600 1 $855. 00 $855. 00 1. 000 EA N I TS CABI NET- REMOVE
0676 3 10 1 $726.51 $15, 256. 71 21. 000 EA N SMALL EQUI PMENT ENCLOSURE, F&I, >10X13X11
0678 1102 1 $1, 986. 43 $1, 986. 43 1. 000 EA N CNTRL ACCESS- REP EX, F& , TYPE 6 CONF MON
0678 1104 1 $78. 00 $156. 00 2. 000 EA N CNTRL ACCESS, F&, LOAD SW TCH
0680 1112 1 $32, 615. 00 $65, 230. 00 2. 000 EA N SYS CONTROL EQP, F&l, ADAPTI VE SI GNA- NEM
0680 1113 1 $15, 400. 00 $30, 800. 00 2. 000 EA N SYS CONTROL EQP, F&l, ADAPTI VE SI GNA- NEM
0682 1113 4 $5, 310. 95 $159, 328. 36 30. 000 EA N I TS CCTV CAMERA, F&, DOVE ENCL- PRESS
0682 1132 1 $7, 150. 00 $7, 150. 00 1. 000 EA N ITS CCTV CAMERA, F& , DOVE, |P STD DEF
0682 1133 2 $7,371. 43 $51, 600. 00 7.000 EA N I TS CCTV CAMERA, F& , DOVE ENCL- NP.
0682 1400 3 $1, 611. 33 $4,834. 00 3. 000 EA N ITS CCTV CAMERA, RELOCATE
0682 1600 3 $427. 50 $2, 565. 00 6. 000 EA N I TS CCTV CAMERA, REMOVE & DI SPOSAL
0684 1 1 9 $2, 654. 90 $180, 533. 36 68. 000 EA N MANAGED FI ELD ETHERNET SW TCH, F&l
0684 1 4 2 $521. 93 $1, 043. 86 2.000 EA N MANAGED FI ELD ETHERNET SW TCH, RELOCATE
0684 2 1 3 $1, 114. 62 $23, 406. 95 21. 000 EA N DEVI CE SERVER, F&l
0684 3 41 1 $155. 00 $310. 00 2.000 EA N DI G TAL VI DEO ENC W SO, REL HARD ENCODER
0684 5 1 3 $966. 50 $9, 665. 00 10. 000 EA N MEDI A CONVERTER, FURNI SH & | NSTALL
0685 1 11 7 $3, 479. 07 $118, 288. 51 34. 000 EA N UPS POVER SUPPLY, F&, LINE | NTERACTI VE
0685 1 12 1 $7, 000. 00 $21, 000. 00 3. 000 EA N UPS, F&, ONLINE DOUBLE CONVERSI ON
0685 1 13 5 $6, 939. 77 $55, 518. 12 8. 000 EA N UPS, F& , ONLINE DOUBLE CONVERSI ON
0685 1 60 1 $501. 37 $501. 37 1. 000 EA N UPS, REMOVE- POLE/ CABI NET REMAI NS
0695 1 1 21 $1, 356. 43 $280, 781. 90 207. 000 EA N TVMS VEH SNSR- NON- VEI GHT, F&l ,
0695 5 1 1 $2, 499. 86 $2, 499. 86 1. 000 EA N TMS VEH SOLAR PONER UNIT, Fé&l,
0695 6 12 21 $1, 293. 83 $267, 822. 80 207. 000 EA N TVS | ND LOOP ASSEMBLY
0695 7131 2 $3, 976. 67 $11, 930. 00 3. 000 EA N TMS CABI NET, F& , TYP 3 BASE MOUNT
0695 7132 7 $3, 759. 20 $67, 665. 57 18. 000 EA N TMS CABI NET, F& , TYP 3 PEDESTAL
0695 7141 8 $4, 376. 48 $52,517.71 12. 000 EA N TVMS CABI NET, F& , TYP 4 BASE
0695 7600 7 $396. 49 $4, 361. 36 11. 000 EA N TVS CABI NET, REMOVE
0695 8 11 1 $2, 758. 03 $2, 758. 03 1. 000 EA N TMS VEH SYSTEM COVMUNI CATI ONS MODE, F&l,
0700 1 11 89 $359. 07 $1, 239, 519. 39 3, 452. 000 AS N SINGLE POST SIGN, F& GM <12 SF
0700 1 12 62 $1, 259. 15 $1, 216, 336. 17 966. 000 AS N SINGLE POST SIGN, F&l GV 12-20 SF
0700 1 13 36 $1, 580. 59 $380, 921. 14 241. 000 AS N SINGLE POST SIGN, F&l GV 21-30 SF
0700 1 14 5 $1, 995. 16 $29, 927. 40 15. 000 AS N SINGLE POST SIGN, F& GM 31+ SF
0700 1 21 5 $1, 410. 15 $45,124.78 32. 000 AS N SINGLE POST SIGN, F& BARR MI, LT 12 SF
0700 1 22 1 $2, 899. 00 $23, 192. 00 8. 000 AS N SINGLE POST SIGN, F& BARR M, 12-20 SF
0700 1 31 6 $1, 861. 67 $57, 711. 82 31. 000 AS N SI NGLE POST SIGN, F& BRG MNT, <12 SF
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0700 1 32 1 $2, 250. 00 $4, 500. 00 2. 000 AS N SI NGLE POST SI GN, F& BRG MNT, 12-20 SF
0700 1 40 1 $110. 00 $220. 00 2. 000 AS N SI NGLE POST SI GN, | NSTALL
0700 1 50 62 $247.70 $101, 804. 19 411. 000 AS N SI NGLE POST Sl GN, RELOCATE
0700 1 60 89 $34. 14 $104, 119. 14 3, 050. 000 AS N SI NGLE POST SI GN, REMOVE
0700 1 80 1 $170. 00 $170. 00 1. 000 AS N SINGLE POST SI GN, REPAIR
0700 1 87 1 $225. 00 $450. 00 2.000 AS N SI NGLE POST SIGN, REPAIR- REP POST, EXI S
0700 2 11 2 $1, 650. 00 $3, 300. 00 2. 000 AS N MJULTI - POST SIQN, F&I GV <12 SF
0700 2 12 8 $3, 291. 57 $46, 082. 02 14. 000 AS N MULTI - POST SIGN, F&l GV 12-20 SF
0700 2 13 10 $3, 830. 52 $99, 593. 52 26. 000 AS N MULTI - POST SIGQ\, F&l GV 21-30 SF
0700 2 14 18 $4, 861. 33 $354,877.01 73.000 AS N MULTI - POST SIQN, F& GV 31-50 SF
0700 2 15 13 $5, 948. 70 $345, 024. 37 58. 000 AS N MULTI - POST SIGN, F&l GV 51-100 SF
0700 2 16 5 $9, 461. 59 $217, 616. 66 23. 000 AS N MULTI - POST SIGQ\, F&l GV 101-200 SF
0700 2 17 1 $13, 405. 40 $67,027. 00 5. 000 AS N MULTI - POST SIQN, F& GV 201- 300 SF
0700 2 50 8 $2, 384. 62 $28, 615. 45 12. 000 AS N MULTI - POST SI GN, RELOCATE
0700 2 60 28 $557. 78 $87, 013. 33 156. 000 AS N MULTI - POST SI GN, REMOVE
0700 3101 23 $180. 69 $30, 898. 75 171. 000 EA N SI GN PANEL, F& GM UP TO 12 SF
0700 3102 2 $506. 44 $6, 583. 68 13. 000 EA N SI GN PANEL, F& GV 12-20 SF
0700 3103 1 $1, 200. 00 $1, 200. 00 1. 000 EA N SI GN PANEL, F& GV 21-30 SF
0700 3104 2 $1, 533. 33 $4, 600. 00 3. 000 EA N S| GN PANEL, F& GM 31-50 SF
0700 3201 24 $540. 07 $59, 947. 52 111. 000 EA N SI GN PANEL, F& OM UP TO 12 SF
0700 3202 5 $793.91 $14, 290. 46 18. 000 EA N SI GN PANEL, F& OM 12-20 SF
0700 3203 4 $1, 036. 31 $20, 726. 20 20. 000 EA N SI GN PANEL, F& OM 21-30 SF
0700 3204 4 $2, 151. 25 $17, 210. 00 8. 000 EA N SI GN PANEL, F& OM 31-50 SF
0700 3205 6 $2,790. 14 $78,124.01 28. 000 EA N SI GN PANEL, F& OM 51-100 SF
0700 3206 6 $4, 616. 04 $156, 945. 48 34. 000 EA N S| GN PANEL, F& OM 101-200 SF
0700 3207 5 $6, 837. 55 $252, 989. 50 37. 000 EA N SI GN PANEL, F& OM 201-300 SF
0700 3208 3 $9, 144. 22 $73,153.76 8. 000 EA N SI GN PANEL, F& OM 301-400 SF
0700 3209 1 $8, 685. 55 $26, 056. 65 3. 000 EA N S| GN PANEL, F& OM 401-500 SF
0700 3210 1 $11, 045. 09 $66, 270. 54 6. 000 EA N SI GN PANEL, F& OM 501-600 SF
0700 3401 2 $147. 66 $442. 99 3. 000 EA N SI GN PANEL, | NSTALL, UP TO 12 SF
0700 3501 17 $119. 13 $24, 065. 04 202. 000 EA N S| GN PANEL, RELOCATE, UP TO 12 SF
0700 3502 4 $307. 94 $2, 155. 58 7.000 EA N SI GN PANEL, RELOCATE, 12-20 SF
0700 3506 1 $1, 115. 29 $1, 115. 29 1. 000 EA N SI GN PANEL, RELOCATE, 101-200 SF
0700 3601 36 $47. 20 $11,517.11 244. 000 EA N S| GN PANEL, REMOVE, UP TO 12 SF
0700 3602 4 $200. 25 $1, 602. 00 8. 000 EA N SI GN PANEL, REMOVE, 12-20 SF
0700 3603 2 $277. 00 $1, 385. 00 5. 000 EA N SI GN PANEL, REMOVE, 21-30 SF
0700 3604 3 $248. 75 $995. 00 4. 000 EA N S| GN PANEL, REMOVE, 31-50 SF
0700 3606 3 $397. 13 $23, 033. 28 58. 000 EA N SI GN PANEL, REMOVE, 101-200 SF
0700 3607 2 $647. 64 $1, 295. 28 2. 000 EA N SI GN PANEL, REMOVE, 201-300 SF
0700 3608 1 $568. 44 $6, 252. 84 11. 000 EA N S| GN PANEL, REMOVE, 301-400 SF
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0700 3625 3 $682. 63 $11, 604. 73 17. 000 EA N S| GN PANEL, REMOVE, 51-100 SF W LI GHTI NG
0700 3626 4 $1, 006. 74 $12, 080. 82 12. 000 EA N SI GN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627 2 $1, 026. 85 $3, 080. 56 3. 000 EA N SI GN PANEL, REMOVE, 201-300 SF W LIGHT
0700 4112 3 $48, 745. 08 $341, 215. 53 7.000 EA N OH STATIC SIGN STR, F& , C 21-30 FT
0700 4113 3 $56, 676. 15 $736, 790. 00 13. 000 EA N OH STATIC SIGN STR, F&l, C 31-40 FT
0700 4114 5 $80, 172. 83 $481, 037. 00 6. 000 EA N OH STATIC SIGN STR, F&l, C 41-50 FT
0700 4125 3 $110, 258. 66 $330, 775. 99 3. 000 EA N OH STATIC SIGN STR, F& , S 51-100 FT
0700 4126 4 $167, 286. 83 $1,672, 868. 28 10. 000 EA N OH STATIC SIGN STR, F&, S 101-150 FT
0700 4127 1 $260, 000. 00 $260, 000. 00 1. 000 EA N OH STATIC SIGN STR, F&, S 151-200 FT
0700 4140 1 $12, 200. 00 $12, 200. 00 1. 000 EA N OH STATIC SIGN STR, F& , O BR MOUNT
0700 4610 6 $4, 662. 89 $111, 909. 37 24. 000 EA N OH STATIC SIGN STR, REMOVE, CANT
0700 4620 2 $9, 344. 54 $84, 100. 90 9. 000 EA N OH STATIC SIGN STR, REMOVE, SPAN
0700 4640 4 $1, 725. 00 $13, 800. 00 8. 000 EA N OH STATIC SIGN STR, REMOVE, BRI DGE MOUNT
0700 5 21 13 $2,967. 20 $180, 998. 99 61. 000 EA N I NTERNAL | LLUM SIGN, F& OV UP TO 12 SF
0700 5 22 17 $3,473.73 $430, 742. 19 124. 000 EA N I NTERNAL | LLUM SIGN, F& OM 12-18 SF
0700 5 50 5 $1, 005. 38 $8, 043. 05 8. 000 EA N I NTERNAL | LLUM SI GN, RELOCATE
0700 5 60 3 $104. 46 $1, 775. 81 17. 000 EA N I NTERNAL | LLUM SI GN, REMOVE
0700 6 60 1 $4, 281. 00 $4, 281. 00 1. 000 AS N Hl GHLI GHTED SI GN, REMOVE
0700 7132 1 $34, 767. 15 $451, 972. 95 13. 000 EA N EMBED DYNAM C MESS SIGN, F&, FULL, 12-20
0700 7500 1 $1,643.71 $3, 287. 42 2.000 EA N EMBED DYNAM C MESS SI GN, RELOCATE
0700 8134 1 $15, 068. 60 $783, 567. 20 52. 000 EA N FRONT ACC DYN MESS SIGN, F&l, FULL, 31-50
0700 8136 2 $71, 022. 30 $1, 065, 334. 43 15. 000 EA N FRONT ACC DYN MESS SIGN, F&, FULL, 101-
0700 9137 3 $103, 284. 40 $722, 990. 80 7.000 EA N WALK-1 N DYN MESS SIGN, F&l, FULL, 201-
0700 9600 2 $3, 941. 85 $11, 825. 56 3. 000 EA N WALK- I N DYN MESS SI GN, REMOVE
0700 10115 1 $59, 050. 70 $767, 659. 10 13. 000 EA N DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10123 2 $90, 521. 08 $271, 563. 25 3. 000 EA N DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124 2 $95, 000. 00 $190, 000. 00 2. 000 EA N DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10600 1 $8, 850. 00 $8, 850. 00 1. 000 EA N DMS SUPPORT STRUCTURE, REMOVE
0700 11262 1 $9, 971. 81 $19, 943. 62 2.000 EA N ELEC DIS SIGN F& GV SOLAR, SPEED FLAS
0700 11321 1 $5, 013. 00 $5, 013. 00 1. 000 AS N ELECT DISP SIGN, F& OwM AC, EL REG UP
0700 11391 4 $6, 247. 42 $43,731.91 7. 000 AS N ELECT DI SP SIGN, F& OV AC, BLANK OQUT
0700 11700 1 $178. 00 $178. 00 1. 000 AS N ELECT DI SP SI GN, REMOVE- OVERHEAD MOUNT
0700 12 12 3 $5, 741. 48 $114, 829. 56 20. 000 AS N S| GN BEACON, F& GwW AC, TWDO BEACONS
0700 12 21 2 $5, 889. 73 $17, 669. 20 3. 000 AS N S| GN BEACON, F& Gw SOLAR, ONE BEACON
0700 12 50 2 $1, 243. 23 $4,972. 91 4. 000 AS N SI GN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60 1 $617. 99 $2,471. 96 4. 000 AS N S| GN BEACON, REMOVE BEACON- SI GN TO REMA
0700 13 10 1 $85. 00 $680. 00 8. 000 EA N RETROREFLECTI VE SI GN STRI P- RR BLADES
0700 13 12 8 $74. 59 $3, 580. 54 48. 000 EA N RETROREFLECTI VE SI GN STRI P- F&l, 2
0700 13 15 8 $101. 00 $5, 857. 91 58. 000 EA N RETROREFLECTI VE SIGN STRIP- F&l, 5'
0701 17101 1 $6, 630. 00 $11, 038. 95 1. 665 GV N PROFI LED THERMOPLAST, STD, WHI TE, SCLI D, 6"
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0701 18101 5 $5,195. 71 $428, 822. 72 82.534 GV N PROFI LED THER, STANDARD- ASPHALT, WH SO 6
0701 18201 4 $5, 417. 07 $96, 174. 62 17. 754 GM N PROFI LED THER, STANDARD- ASPHALT, YE SO 6
0701 18221 1 $2, 870. 00 $12, 163. 06 4. 238 GM N PROFI LED THERMOPLAST, STD, YELLO, SKI P, 6"
0705 10 1 29 $196. 42 $46, 551. 17 237. 000 EA N OBJECT MARKER, TYPE 1
0705 10 2 9 $152. 66 $98, 618. 80 646. 000 EA N OBJECT MARKER, TYPE 2
0705 10 3 8 $185. 26 $9, 633. 54 52. 000 EA N OBJECT MARKER, TYPE 3
0705 10 4 2 $135.58 $1, 355. 80 10. 000 EA N OBJECT MARKER, TYPE 4
0705 11 1 22 $59. 76 $71, 355.93 1, 194. 000 EA N DELI NEATOR, FLEXI BLE TUBULAR
0705 11 2 10 $69. 36 $50, 009. 84 721. 000 EA N DELI NEATOR, NON- FLEXI BLE
0705 11 3 20 $142.94 $43, 738. 43 306. 000 EA N DELI NEATOR, FLEX HI GH VI SABI LI TY MED
0705 11 4 3 $104. 28 $18, 145. 50 174. 000 EA N DELI NEATOR, FLEX H GH PERFORVANCE 48"
0706 3 5 $3. 39 $45, 660. 52 13, 463. 000 EA N RETRO- REFLECTI VE/ RAI SED PAVEMENT MARKERS
0710 11101 76 $919. 64 $893, 104. 88 971. 142 GV N PAI NTED PAVT MARK, STD, WHI TE, SCLI D, 6"
0710 11102 37 $1, 492. 49 $32, 655. 69 21.880 GM N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 8"
0710 11103 9 $1, 796. 17 $36, 428. 06 20. 281 GM N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 12"
0710 11123 39 $. 65 $78, 409. 15 120, 524. 000 LF N PAI NTED PAVT MARK, STD, WHI TE, SCLI D, 12"
0710 11124 35 $. 90 $38, 697. 66 42,813. 000 LF N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 18"
0710 11125 65 $1. 36 $85, 442. 70 63, 038. 000 LF N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 24"
0710 11131 56 $384. 48 $274,092. 37 712.894 GV N PAI NTED PAVT MARK, STD, WHI TE, SKI P, 6"
0710 11133 5 $765. 75 $1, 343. 12 1.754 GM N PAI NTED PVMI MARK, STD, WHI TE, SKIP, 12"
0710 11141 48 $487. 74 $16, 442. 08 33.711 GM N PAI NTED PAVT MARK, STD, WH, DOT GUI DE, 6"
0710 11160 45 $46. 88 $45, 477. 73 970. 000 EA N PAI NTED PAVT NMARK, STD, WHI TE, MESSAGE
0710 11170 56 $26. 63 $151, 834. 84 5, 702. 000 EA N PAI NTED PAVT MARK, STD, WVHI TE, ARRO\S
0710 11180 9 $1. 96 $1, 055. 19 538. 000 LF N PAI NTED PAVT MARK, STD, VHI TE, YI ELD LI NE
0710 11190 7 $3.63 $515. 40 142. 000 SF N PAI NTED PAVT MARK, STD, WHI TE, | SLA NOSE
0710 11201 73 $973. 69 $717,574.79 736. 963 GM N PAI NTED PAVT MARK, STD, YELLOW SCLI D, 6"
0710 11202 9 $1, 345. 26 $14, 168. 24 10. 532 GM N PAI NTED PAVT MARK, STD, YELLOW SCLI D, 8"
0710 11224 36 $.93 $50, 888. 88 54, 700. 000 LF N PAI NTED PAVT MARK, STD, YELLOW SQOLI D, 18"
0710 11231 17 $442. 81 $38, 222. 07 86. 318 GM N PAI NTED PAVT MARK, STD, YELLOW SKI P, 6"
0710 11241 28 $697. 33 $18, 941. 45 27.163 GM N PAI NTED PAVT MARK, STD, YELLOW DOT, 6"
0710 11290 34 $2.83 $16, 020. 40 5, 653. 000 SF N PAI NTED PAVT MARK, STD, YELLOW | SLAND NOSE
0710 11331 2 $525. 91 $562. 20 1. 069 GM N PAI NTED PAVT MARK, STD, BLACK, SKI P, 6"
0710 90 92 $22, 643. 30 $2, 603, 979. 50 115. 000 LS N PAI NTED PAVEMENT MARKI NGS, FI NAL SURFACE
0711 11102 8 $6, 233. 34 $10, 864. 71 1.743 GV N THERMOPLASTI C, STD, WHI TE, SOLID, 8"
0711 11103 10 $8,879. 91 $97, 456. 98 10. 975 GM N THERMOPLASTI C, STD, WHI TE, SCOLID, 12"
0711 11123 57 $2.01 $273, 321. 67 136, 108. 000 LF N THERMOPLASTI C, STD, WHI TE, SCLID, 12"
0711 11124 64 $2.94 $153, 882. 27 52, 355. 000 LF N THERMOPLASTI C, STD, WHI TE, SOLID, 18"
0711 11125 90 $4.18 $181, 094. 80 43, 341. 000 LF N THERMOPLASTI C, STD, WHI TE, SCOLID, 24"
0711 11141 63 $1, 709. 28 $65, 557. 83 38. 354 GM N THERMOPLASTI C, STD, WHI TE, DOT GUI DE, 6"
0711 11143 5 $4, 815. 04 $2, 007. 87 . 417 GV N THERMOPLASTI C, STD, WH TE, DOT GU DE, 12"
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0711 11160 60 $130. 66 $134, 842. 88 1, 032. 000 EA N THERMOPLASTI C, STD, WHI TE, MESSAGE
0711 11170 7 $67.73 $292, 981. 27 4, 326. 000 EA N THERMOPLASTI C, STD, WHI TE, ARROW
0711 11180 11 $6. 05 $5, 524. 04 913. 000 LF N THERMOPLASTI C, STD, WHI TE, YIELD LINE
0711 11224 61 $2. 87 $137, 825. 99 48, 042. 000 LF N THERMOPLASTI C, STD, YELLOW SOLID, 18"
0711 11241 47 $1, 761. 22 $27,061. 21 15. 365 GM N THERMOPLASTI C, STD, YELLOW DOT / GUI DE, 6"
0711 11421 2 $6. 63 $8, 395. 50 1, 266. 000 LF N THERMOPLASTI C, STD, BLUE, SOLID, 6"
0711 12101 2 $3, 989. 47 $18, 634. 80 4.671 GM N THERMOPLASTI C, REFURB, WHI TE, SOLID, 6"
0711 12122 2 $1.64 $1, 465. 45 893. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SOLID, 8"
0711 12123 2 $3. 19 $5, 443. 00 1, 704. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SCLID, 12"
0711 12124 2 $4.77 $2, 052. 40 430. 000 LF N THERMOPLASTI C, REFURB, VWH TE, SCLID, 18"
0711 12125 1 $5. 25 $1,113. 00 212. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SOLID, 24"
0711 12131 1 $1, 040. 99 $2,774. 24 2. 665 GM N THERMOPLASTI C, REFURB, VWHI TE, SKIP, 6"
0711 12141 1 $1, 831. 00 $587. 75 . 321 GM N THERMOPLASTI C, REFURB, WHI TE, DOT/ GDLN, 6"
0711 12160 2 $290. 06 $4,931. 00 17.000 EA N THERMOPLASTI C, REFURBI SH, WHI TE, MESSAGE
0711 12170 2 $76. 26 $2, 364. 00 31. 000 EA N THERMOPLASTI C, REFURBI SH, WHI TE, ARROW\S
0711 12201 3 $3, 073. 08 $8, 189. 77 2. 665 GM N THERMOPLASTI C, REFURB, YELLOW SOCLID, 6"
0711 12224 1 $4. 20 $315. 00 75. 000 LF N THERMOPLASTI C, REFURB, YELLOW SOLID, 18"
0711 12241 1 $2,041. 11 $36. 74 . 018 GM N THERMOPLASTI C, REFURB, YELLOW DOT/ GDLN, 6"
0711 14123 20 $7. 06 $177, 902. 57 25, 202. 000 LF N THERMOPLASTI C, PREFORM VWHI TE, SCLI D, 12"
0711 14125 57 $15. 08 $1, 202, 926. 87 79, 755. 000 LF N THERMOPLASTI C, PREFORM WHI TE, SOLI D, 24"
0711 14141 1 $10, 807. 10 $335. 02 . 031 GM N THERMOPLASTI C, PREF, WHI TE, 2-4 DOT, CON
0711 14160 57 $232. 20 $370, 121. 99 1, 594. 000 EA N THERMOPLASTI C, PREFORMED, VWHI TE, MESSAGE
0711 14170 49 $106. 32 $125, 774. 61 1, 183. 000 EA N THERMOPLASTI C, PREFORMED, WHI TE, ARROW
0711 14560 2 $1, 097. 28 $47,182. 93 43. 000 EA N THERMOPLASTI C, PREFORMED, VWHI TE, MESSAGE
0711 14570 3 $792. 00 $54, 648. 11 69. 000 EA N THERMOPLASTI C, PREF, WH TE CONTRAST
0711 14660 5 $3, 391. 88 $101, 756. 40 30. 000 EA N THERMOPLASTI C, PREFORMED, MULTI, ROUTE S
0711 15101 23 $4, 558. 62 $1, 147,477. 63 251.716 GM N THERMOPLASTI C, STD-OP, WHI TE, SOLID, 6"
0711 15102 9 $6, 372. 54 $77, 349. 87 12.138 GM N THERMOPLASTI C, STD-OP, WHI TE, SOLID, 8"
0711 15131 22 $1, 460. 48 $384, 127. 32 263. 015 GM N THERMOPLASTI C, STD-OP, WHI TE, SKIP, 6"
0711 15133 3 $2, 681. 08 $4,372. 84 1.631 GM N THERMOPLASTI C, STD-OP, WHI TE, SKIP, 12"
0711 15201 22 $4, 468. 80 $913, 243. 68 204. 360 GM N THERMOPLASTI C, STD- OP, YELLOW SOLID, 6"
0711 15202 5 $6, 484. 86 $71, 002. 72 10. 949 GM N THERMOPLASTI C, STD-OP, YELLOW SOLID, 8"
0711 15231 2 $1,779.62 $186. 86 . 105 GM N THERMOPLASTI C, STD-OP, YELLOW SKIP, 6"
0711 16101 79 $4, 046. 86 $1, 062, 084. 96 262. 447 GM N THERMOPLASTI C, STD-OTrH, WHI TE, SCLID, 6"
0711 16102 48 $5, 607. 03 $87, 037. 94 15. 523 GM N THERMOPLASTI C, STD-OTH, WHI TE, SOLID, 8"
0711 16131 52 $1, 300. 58 $156, 916. 55 120. 651 GM N THERMOPLASTI C, STD-OTH, WHI TE, SKIP, 6"
0711 16133 12 $3, 713. 08 $2,472.91 . 666 GM N THERMOPLASTI C, STD-OTH, WHI TE, SKIP, 12"
0711 16201 79 $3, 967. 97 $751, 048. 50 189. 278 GM N THERMOPLASTI C, STD- OTH, YELLOW SOLID, 6"
0711 16202 16 $7,461.52 $30, 032. 62 4. 025 GM N THERMOPLASTI C, STD-Ol, YELLOW SOLID, 8"
0711 16231 26 $1, 503. 10 $76, 230. 99 50. 716 GM N THERMOPLASTI C, STD-OTH, YELLOW SKIP, 6"
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0711 17 16 $7. 28 $340, 107. 78 46, 734. 000 SF N THERMOPLASTI C, REMOVE
0713103101 29 $24, 866. 21 $600, 021. 67 24. 130 GM N PERVANENT TAPE, WHI TE, SCLI D, 6" CONC BR
0713103103 2 $40, 736. 14 $1, 792. 39 . 044 GM N PERVANENT TAPE, WHI TE, SCLI D, 12" CONC BR
0713103131 21 $7, 295. 88 $158, 590. 44 21.737 GV N PERVMANENT TAPE, WHI TE, SKI P/ D, 6" FOR CONC
0713103133 1 $10, 284. 03 $689. 03 . 067 GM N PERM TAPE, WHI TE, SK, 12" 3'-9 CON PVMI
0713103201 28 $24,665. 71 $414, 556. 66 16. 807 GM N PERVANENT TAPE, YELLOW SOLID, 6" CONC BR
0713103231 3 $11, 622. 66 $7, 833. 67 . 674 GV N PERVANENT TAPE, YELLOW SKI P/, 6" FOR CONC
0713103331 17 $7,273. 08 $152, 938. 23 21.028 GM N PERMANENT TAPE, BLACK, SKI P/ D, 6" FOR CONC
0713107 5 $1.81 $66, 475. 26 36, 695. 000 SF N PREFORMED/ PERVANENT  TAPE, REMOVE
0715 1 11 3 $. 85 $32, 484. 56 38, 404. 000 LF N LI GHTI NG CONDUCTORS, F&l, I NSUL, NO. 10 OR<
0715 1 12 38 $1.62 $594, 341. 31 366, 793. 000 LF N LI GHTI NG CONDUCTORS, F&, I NSUL, NO. 8-6
0715 1 13 13 $1. 47 $545, 415. 24 370, 811. 000 LF N LI GHTI NG CONDUCTORS, F&l, INSUL, NO 4-2
0715 1 14 2 $2.58 $87, 460. 00 33, 835. 000 LF N LI GHTI NG CONDUCTORS, F& , I NSUL, NO 1-0
0715 1 15 1 $3.18 $890. 40 280. 000 LF N LI GHTI NG CONDUCTORS, F& ,NO. 1/0-3/0
0715 1 40 1 $22. 00 $1, 320. 00 60. 000 LF N LI GHTI NG CONDUCTORS, RELOCATE EXI STING C
0715 1 60 22 $. 28 $55,512. 73 196, 129. 000 LF N LI GHTI NG CONDUCTORS, R&D, CONT OWNS
0715 4 11 8 $5, 325. 29 $335, 493. 16 63. 000 EA N LI GHT POLE COWVPLETE, F&l - STD, 30'
0715 4 12 8 $6, 060. 96 $466, 693. 68 77.000 EA N LI GHT POLE COVPLETE, F&l - STD, 35'
0715 4 13 18 $4, 884. 33 $2, 022, 113. 50 414. 000 EA N LI GHT POLE COWMPLETE, F&l - STD, 40'
0715 4 14 8 $4, 861. 90 $1, 341, 885. 76 276. 000 EA N LI GHT POLE COVPLETE, F&l - STD, 45'
0715 4 15 2 $6, 556. 90 $163, 922. 58 25. 000 EA N LI GHT POLE COVPLETE, F&l - STD, 50'
0715 4 21 3 $6, 545. 86 $91, 642. 00 14. 000 EA N LI GHT POLE COWPLETE, F& - STD P, SP, 30'
0715 4 22 3 $8, 276. 56 $124, 148. 43 15. 000 EA N LI GHT POLE COWVPLETE, F& - STD P, SP, 35'
0715 4 23 4 $9, 603. 15 $192, 062. 94 20. 000 EA N LI GHT POLE COWVPLETE, F& - STD P, SP, 40'
0715 4 24 4 $11, 130. 66 $166, 959. 97 15. 000 EA N LI GHT POLE COMPLETE, F& - STD P, SP, 45
0715 4 31 1 $1, 648. 64 $16, 486. 40 10. 000 EA N LI GHT POLE COWVPLETE, F& - UTI 17515, 30'
0715 4 32 3 $6, 028. 28 $30, 141. 40 5. 000 EA N LI GHT POLE COVPLETE, F& - UTI 17515, 35'
0715 4 41 2 $8, 021. 12 $72,190. 10 9. 000 EA N LI GHT POLE COMPLETE, F& - UTI SP, 30'
0715 4 42 3 $8, 058. 52 $88, 643. 72 11. 000 EA N LI GHT POLE COWPLETE, F&l - SP, 35'
0715 4 60 5 $3,993. 61 $115, 814. 80 29. 000 EA N LI GHT POLE COVPLETE, RELOCATE
0715 4 70 18 $468. 16 $78, 181. 95 167. 000 EA N LI GHT POLE COVPLETE, REMOVE POLE/ FOUND
0715 4 71 2 $374.51 $1, 872.53 5. 000 EA N LI GHT POLE COVPLETE, REMOVE POLE
0715 5 21 1 $2, 040. 83 $6, 122. 49 3. 000 EA N LUM NAI RE & BRACKET ARM REPLACE L &ARM
0715 5 31 5 $1, 743. 48 $71, 482. 85 41. 000 EA N LUM NAI RE & BRACKET ARM F& NEW
0715 5 32 5 $2, 330. 16 $60, 584. 11 26. 000 EA N LUM NAI RE & BRACKET ARM F& NEW
0715 5 51 4 $230. 86 $1, 616. 00 7.000 EA N LUM NAI RE & BRACKET ARM REMOVE L &ARM
0715 7 11 17 $8, 892. 59 $746, 977. 28 84. 000 EA N LOAD CENTER, F& , SECONDARY VOLTAGE
0715 7 21 1 $1, 255. 00 $1, 255. 00 1. 000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41 3 $1, 059. 55 $4, 238. 20 4. 000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125 4 $1, 119. 93 $49, 276. 96 44. 000 EA N LUM NAI RE, F& , UNDER DECK, WALL MOUNT
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0715 11211 17 $1, 322. 96 $583, 423. 21 441. 000 EA N LUM NAI RE , F&l - REP EXI ST, RDW, COBRA H
0715 11213 4 $1, 583. 00 $139, 303. 63 88. 000 EA N LUM NAI RE , F&l - REP EXI ST, RDW, POLE T
0715 11216 1 $2, 500. 00 $10, 000. 00 4. 000 EA N LUM NAI RE , F&l - REP ON POLE EXI ST , RDW
0715 11500 6 $85. 39 $21, 432. 66 251. 000 EA N LUM NAI RE, REMOVE
0715 19 13 2 $50, 439. 86 $1, 311, 436. 41 26. 000 EA N H GH MAST LI GHT POLE, F&l, 120'
0715 19 51 1 $6, 500. 00 $6, 500. 00 1. 000 EA N H GH MAST LI GHT POLE, REPLACE HPS LI GHT
0715 19 60 1 $5, 500. 00 $27, 500. 00 5. 000 EA N H GH MAST LI GHT POLE, REM PCOLE & FOUND
0715 21 2 2 $1,292. 31 $33, 600. 00 26. 000 EA N LI GHTI NG REPAI RS AND RETRCFI TS, LED RETR
0715500 1 27 $545. 85 $542, 026. 22 993. 000 EA N POLE CABLE DI ST SYS, CONVENTI ONAL
0715500 2 2 $374. 84 $9, 745. 83 26. 000 EA N POLE CABLE DI STRI BUTI ON SYS, H GH MAST
0715500 3 1 $520. 00 $1, 560. 00 3. 000 EA N POLE CABLE DI STRI BUTI ON SYS, WALL MOUNT
0715511130 1 $13,923. 59 $55, 694. 36 4. 000 EA N LI/PL COWP- SP, F&l, SG.ARM SD M- AL, 30'
0715511320 1 $10, 255. 00 $20, 510. 00 2. 000 EA N LI GHT POLE COWP- SP, F&l ,SGE SM CON, 20
0715511335 1 $13, 000. 00 $91, 000. 00 7.000 EA N LI GHT POLE COWP, F&l , SG. ARM SM CONC, 35'
0715512140 1 $6, 633. 09 $6, 633. 09 1. 000 EA N LI GHT POLE COWP, F& , DBL ARM SM AL, 40'
0715516125 1 $9, 739. 90 $9, 739. 90 1. 000 EA N LI GHT POLE COWP, F& , POLE TOP MNT- AL, 25'
0715516210 1 $5, 367. 62 $10, 735. 24 2.000 EA N LI GHT POLE COWP, F&l , POLE TOP IWNT-GS, 10'
0715540000 1 $1, 400. 00 $2, 800. 00 2. 000 EA N LI GHT POLE COWP- SPECI AL, RELOCATE
0735 74 1 2 $1, 269, 583. 50 $2, 539, 167. 00 2. 000 LS N TOLL PLAZA, LOCATION 1
0735 74 2 2 $1, 269, 583. 50 $2, 539, 167. 00 2. 000 LS N TOLL PLAZA, LOCATION 2
0735 74 3 1 $735, 000. 00 $735, 000. 00 1. 000 LS N TOLL PLAZA, LOCATION 3
0735 74 4 1 $800, 000. 00 $800, 000. 00 1. 000 LS N TOLL PLAZA, LOCATION 4
0735 74 5 1 $230, 000. 00 $230, 000. 00 1. 000 LS N TOLL PLAZA, LOCATION 5
0750 1 17 1 $318. 87 $124,997. 04 392. 000 SF N ARCH, BU LD NG NEW STORAGE/ MECHANI CAL
0750 1 19 1 $1, 666. 66 $279, 998. 88 168. 000 SF N ARCH, BUI LDI NG NEW OTHER BUI LDl NG
0750 1 51 1 $116. 34 $599, 965. 38 5, 157. 000 SF N ARCHI TECT, BUI LDI NG REHAB, REST AREA
0750 1 60 1 $151.51 $29, 998. 98 198. 000 SF N ARCH, BUI LDI NG, REMOVE
0751 5 1 $400, 000. 00 $400, 000. 00 1. 000 LS N ARCHI TECTURAL- WATER, SANI TARY SEWER/ SEW
0751 35 13 1 $53, 038. 70 $53,038. 70 1. 000 EA N ARCHI TECTURAL, BUS SHELTER, F& , 101-150
0751 35 42 1 $2, 300. 00 $2, 300. 00 1. 000 EA N ARCHI TECTURAL, BUS SHELTER, REL, 50-100
0751 35 43 1 $16, 500. 00 $33, 000. 00 2. 000 EA N ARCHI TECTURAL, BUS SHELTER, REL, 101-150
0751 36 12 1 $541. 20 $2, 164. 80 4. 000 EA N Bl CYCLE RACK, FURNI SH & | NSTALL, 2-6 BI
0751 37 1 $993. 30 $3,973. 20 4. 000 EA N TRASH RECEPTACLE
0751 60 1 1 $17. 42 $65, 115. 96 3, 738. 000 SY N TRAIL ROAD, NO 57 STONE, 6" M N, 220495-8
0904540 13 1 $13.74 $267, 930. 00 19, 500. 000 LF N H  TENSI ON CABLE BAR SYS- LENGTH OF NEED
0904540 14 1 $2,766. 74 $27, 667. 40 10. 000 EA N H TENSI ON CABLE BAR SYS- END TERM NAL
0904540 15 1 $2, 189. 05 $87, 562. 00 40. 000 CY N H TENSI ON CABLE BAR SYS, END TERM DRI L
0904540 16 1 $21.02 $408, 839. 00 19, 450. 000 LF N H TENSI ON CABLE BAR SYS, CONC MOW STRI P
0906173 8 2 $13. 33 $138, 110. 00 10, 360. 000 LB N TWO COVPONENT POLYURETHANE | NJECTI ON
0908104 1 1 $11, 417.61 $11, 417.61 1. 000 LS N CONTRACTOR S SEDI MENT AND EROCSI ON CONT
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0908333 2 1 $65. 00 $44, 135. 00 679. 000 SY N HI GH FRI CTI ON SURFACE COURSE, 428807-1
0914337 6 1 $184. 00 $50, 066. 40 272. 100 TN N ASPH CONC FC, FUEL RESI STANT PG 88-22
0914550 11 1 $100. 00 $7, 200. 00 72.000 LF N FENCI NG PED BARR, F& 4', 43345515201
0914550 12 1 $200. 00 $123, 400. 00 617. 000 LF N FENCI NG PED BARR, F& 8', 43345515201
0914550 13 1 $235. 00 $165, 675. 00 705. 000 LF N FENCI NG PED BARR, F&, 43787315201
0916438 3 1 $24, 680. 00 $24, 680. 00 1. 000 EA N 2ND GENERATI ON BAFFLE BOX, 415250-1
0916530 3 1 $68. 67 $35,227.71 513. 000 SY N REVETMENT SYS- FABRI C FORM CONC 4193452
0916530 4 1 $57. 00 $282, 606. 00 4,958. 000 SY N REVETMENT SYS- FABRI C FORM CONC 4330751
0916707 2 1 $40. 75 $14,914. 50 366. 000 EA N I NTERN | LLUM RAI SED PAV MARK 22966435201
0917532 1 1 $210. 00 $160, 020. 00 762. 000 CY N Bl GSORPTI ON ACTI MED- FIL ST 43611815201
0999 16 17 $7, 235. 29 $123, 000. 00 17. 000 LS N PARTNERI NG DO NOT BI D
0999 20 1 8 $3, 300. 00 $531, 300. 00 161. 000 DA N DI SPUTES REVI EW BD, MEETI NG DO NOT BI D
0999 20 2 8 $5, 200. 00 $104, 000. 00 20. 000 EA N DI SPUTES REVI EW BD, HEARI NG DO NOT BI D
0999 25 116 $35, 706. 87 $6, 962, 839. 13 195. 000 LS N I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
1000 5 5 $280, 939. 40 $1, 966, 575. 78 7.000 LS N UTILITY WORK- JPA/ UTI LI TY AGREEME, SEWER
1000 6 5 $896, 554. 43 $5, 379, 326. 58 6. 000 LS N UTI LI TY WORK- JPA/ UTI LI TY AGREEME, WATER
1000 7 5 $347, 737. 31 $2, 086, 423. 84 6. 000 LS N UTI LI TY WORK- JPA/ UTI LI TY AGREEME, POWNER
1050 15003 1 $106. 73 $8, 218. 21 77.000 LF N UTILITY PIPE, ADJUST/ MOD, 5-7. 9"
1050 16001 1 $10. 50 $136. 50 13. 000 LF N UTI LI TY PI PE, REMOVE- DI SPCSE, 0- 1. 9"
1050 16002 2 $15. 88 $14, 072. 00 886. 000 LF N UTI LI TY PI PE, REMOVE- DI SPCSE, 2- 4. 9"
1050 16003 4 $5. 40 $41, 848. 75 7,746. 000 LF N UTILITY PI PE, REMOVE & DI SPCSE, 5-7. 9"
1050 16004 4 $15.54 $455, 102. 35 29, 278. 000 LF N UTILITY PI PE, REMOVE & DI SPCSE, 8-19. 9"
1050 16005 1 $25. 00 $557, 350. 00 22,294. 000 LF N UTILITY PI PE, REMOVE & DI SPCSE, 20-49. 9"
1050 18002 1 $20. 00 $1, 100. 00 55. 000 LF N UTILITY PI PE, PLUG & QUT OF SERV, 2- 4.9"
1050 18004 2 $24. 14 $91, 785. 00 3, 802. 000 LF N UTILITY PIPE, PLUG & QUT CF SERY, 8-19. 9"
1050 18005 1 $40. 00 $131, 000. 00 3, 275. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 20-49. 9"
1050 31202 2 $56. 15 $2,414. 60 43. 000 LF N UTILITY PIPE- PVC, F& 2"
1050 31204 1 $54. 00 $4,212. 00 78. 000 LF N UTILITY PIPE- PVC, F& 4"
1050 31206 3 $23. 40 $182, 245. 50 7,788. 000 LF N UTILITY PIPE- PVC, F& 6"
1050 31208 2 $33. 35 $137, 785. 00 4, 131. 000 LF N UTILITY PIPE- PVC, F& 8"
1050 31210 1 $58. 00 $2, 088. 00 36. 000 LF N UTILITY PIPE- PVC, F& 10"
1050 31212 2 $45. 05 $518, 942. 00 11, 518. 000 LF N UTILITY PIPE- PVC, F& 12"
1050 31216 1 $88. 00 $118, 800. 00 1, 350. 000 LF N UTILITY PIPE- PVC, F& 16"
1050 31220 1 $99. 00 $637, 758. 00 6, 442. 000 LF N UTILITY PIPE- PVC, F& 20"
1050 31224 1 $113. 00 $1, 730, 143. 00 15, 311. 000 LF N UTILITY PIPE- PVC, F& 24"
1050 31230 1 $181. 00 $688, 162. 00 3, 802. 000 LF N UTILITY PIPE- PVC, F& 30"
1050 41201 2 $63. 32 $10, 258. 00 162. 000 LF N UTILITY PIPE- PE, F& , WATER/ SEW 1"
1050 41202 1 $145. 00 $14, 790. 00 102. 000 LF N UTILITY PIPE- PE, F& , WATER/ SEW 2"
1050 42202 1 $47. 69 $8, 107. 30 170. 000 LF N UTILITY PIPE- HDPE, F& , WATER/ SEW 2"
1050 42206 1 $26. 49 $46, 754. 85 1, 765. 000 LF N UTILITY PI PE- HDPE, F& , WATER/ SEW 6"
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1050 42208 1 $35. 00 $24, 885. 00 711. 000 LF N UTILITY PI PE- HDPE, F& , WATER/ SEW 8"
1050 42210 1 $83. 00 $10, 956. 00 132. 000 LF N UTILITY PIPE- HDPE, F& , WATER/ SEW 10"
1050 42212 1 $85. 00 $72, 845. 00 857. 000 LF N UTILITY PIPE- HDPE, F& , WATER/ SEW 12"
1050 42216 1 $116. 00 $38, 280. 00 330. 000 LF N UTILITY PI PE- HDPE, F& , WATER/ SEW 16"
1050 42224 1 $188. 00 $66, 552. 00 354. 000 LF N UTILITY PIPE- HDPE, F& , WATER/ SEW 24"
1050 42230 1 $479. 00 $23, 950. 00 50. 000 LF N UTILITY PIPE- HDPE, F& , WATER/ SEW 30"
1050 42236 1 $279. 00 $27, 342. 00 98. 000 LF N UTILITY PI PE- HDPE, F& , WATER/ SEW 36"
1050 51206 2 $50. 29 $18, 357. 00 365. 000 LF N UTILITY PIPE- DI/Cl, F& , WATER SEVER, 6
1050 51208 1 $146. 42 $5, 856. 80 40. 000 LF N UTILITY PIPE- DI/Cl, F& , WATER SEVER, 8
1050 51212 2 $98. 47 $144, 358. 80 1, 466. 000 LF N UTILITY PIPE- DI/Cl, F& , WATER/ SEVEER, 12
1050 51218 1 $321. 11 $64, 222. 00 200. 000 LF N UTILITY PIPE- DI/Cl, F& , WATER SEVER, 18
1050 61120 1 $223. 00 $265, 147. 00 1, 189. 000 LF N UTILITY PI PE- STEEL, F& , CASING 20"
1050 61130 1 $340. 00 $219, 980. 00 647. 000 LF N UTILITY PI PE- STEEL, F& , CASING 30"
1050 61136 1 $414. 00 $141, 588. 00 342. 000 LF N UTILITY PI PE- STEEL, F& , CASING 36"
1050 61142 1 $650. 00 $231, 400. 00 356. 000 LF N UTILITY PIPE- STEEL, F& , CASING 42"
1055 11595 1 $1, 326. 00 $1, 326. 00 1. 000 EA N UTILITY FITTI NGS, F&l , STEEL, SPEC, 20- 49. 9"
1055 16 1 $316. 00 $632. 00 2.000 EA N UTILITY FITTINGS, REMOVE & DI SPOSAL
1055 31108 1 $739. 00 $63, 554. 00 86. 000 EA N UTILITY FITTINGS FOR PVC PI PE, ELBOW 8"
1055 31110 1 $1, 012. 00 $2, 024. 00 2. 000 EA N UTILITY FITTINGS FOR PVC PI PE, ELBOW 10"
1055 31112 1 $928. 00 $115, 072. 00 124. 000 EA N UTILITY FITTINGS FOR PVC PI PE, ELBOW 12"
1055 31116 1 $1, 454. 00 $45, 074. 00 31. 000 EA N UTILITY FITTINGS FOR PVC PI PE, ELBOW 16"
1055 31120 1 $2,170. 00 $164, 920. 00 76. 000 EA N UTILITY FITTINGS FOR PVC PI PE, ELBOW 20"
1055 31124 1 $3, 716. 00 $434,772. 00 117. 000 EA N UTILITY FITTINGS FOR PVC Pl PE, ELBOW 24"
1055 31130 1 $6, 344. 00 $266, 448. 00 42.000 EA N UTILITY FITTINGS FOR PVC PI PE, ELBOW 30"
1055 31208 1 $739. 00 $2,217. 00 3. 000 EA N UTILITY FITTINGS FOR PVC PI PE, TEE, 8"
1055 31212 1 $1, 098. 00 $18, 666. 00 17. 000 EA N UTILITY FITTINGS FOR PVC PI PE, TEE, 12"
1055 31220 1 $4, 474. 00 $17, 896. 00 4. 000 EA N UTILITY FITTINGS FOR PVC PI PE, TEE, 20"
1055 31224 1 $4, 704. 00 $51, 744. 00 11. 000 EA N UTILITY FITTINGS FOR PVC PI PE, TEE, 24"
1055 31230 1 $7, 200. 00 $21, 600. 00 3. 000 EA N UTILITY FITTINGS FOR PVC PI PE, TEE, 30"
1055 31308 1 $758. 00 $4, 548. 00 6. 000 EA N UTILITY FITTINGS FOR PVC PI PE, REDU, 8"
1055 31310 1 $753. 00 $1, 506. 00 2. 000 EA N UTILITY FITTINGS FOR PVC PI PE, REDU, 10"
1055 31312 1 $1, 029. 00 $1, 029. 00 1. 000 EA N UTILITY FITTINGS FOR PVC PI PE, REDU, 12"
1055 31320 1 $1, 690. 00 $1, 690. 00 1. 000 EA N UTILITY FITTINGS FOR PVC PI PE, REDU, 20"
1055 31324 1 $3, 215. 00 $3, 215. 00 1. 000 EA N UTILITY FITTINGS FOR PVC PI PE, REDU, 24"
1055 31330 1 $5, 494. 00 $10, 988. 00 2.000 EA N UTILITY FITTINGS FOR PVC PI PE, REDU, 30"
1055 31336 1 $6, 238. 00 $12, 476. 00 2. 000 EA N UTILITY FITTINGS FOR PVC PI PE, REDU, 36"
1055 31508 1 $477. 00 $1, 908. 00 4. 000 EA N UTILITY FITTINGS FOR PVC PI PE, CAP, 8"
1055 31512 1 $710. 00 $4, 970. 00 7.000 EA N UTILITY FITTINGS FOR PVC PI PE, CAP, 12"
1055 31516 1 $1, 220. 00 $2, 440. 00 2. 000 EA N UTILITY FITTINGS FOR PVC PI PE, CAP, 16"
1055 31520 1 $1, 583. 00 $4, 749. 00 3. 000 EA N UTILITY FITTINGS FOR PVC PI PE, CAP, 20"
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1055 31524 1 $3, 042. 00 $6, 084. 00 2. 000 EA N UTILITY FITTINGS FOR PVC PI PE, CAP, 24"
1055 51108 2 $626. 07 $5, 008. 56 8. 000 EA N UTILITY FITTINGS, D /C F& ELBOW 8"
1055 51112 3 $1, 077.03 $84, 008. 10 78. 000 EA N UTILITY FITTINGS, D /C F& ELBOW 12"
1055 51118 1 $3, 281. 80 $65, 636. 00 20. 000 EA N UTILITY FITTINGS, DI/C F& ELBOW 18"
1055 51208 1 $780. 00 $1, 560. 00 2.000 EA N UTILITY FITTINGS, D/C F& TEE, 8"
1055 51212 2 $1, 336. 67 $4, 010. 00 3. 000 EA N UTILITY FITTINGS, D/C F& TEE, 12"
1055 51412 2 $1, 090. 61 $14,177. 97 13. 000 EA N UTILITY FITTINGS, DI/Cl F& UNON, 12"
1055 51508 1 $1, 200. 00 $1, 200. 00 1. 000 EA N UTILITY FITTINGS, D /C F& CAP/PL, 8"
1055 51512 2 $1, 084. 95 $4, 339.78 4. 000 EA N UTILITY FITTINGS, D /C F& CAP/PL, 12"
1055 61542 1 $5, 320. 00 $10, 640. 00 2. 000 EA N UTILITY FITTINGS, STEEL PI, F& CAP, 42"
1060 11211 1 $7,674. 37 $7,674. 37 1. 000 EA N UTI L STRCT, BLW GRN, F&l , WIR/ SWR, 0- 80, 0- 6'
1060 11212 1 $7, 425. 00 $7, 425. 00 1. 000 EA N UTI L STRCT, BLW GRN, F&l , WIR/ SWR, 0- 80, 6- 12
1060 15 12 $642. 69 $60, 412. 50 94. 000 EA N UTI LI TY STR, BELOW GROUND, A/ M
1060 16 2 $3, 989. 53 $63, 832. 54 16. 000 EA N UTI LI TY STR, BLW GRN, R&D, CONT OMNS
1080 21102 1 $2, 750. 00 $22, 000. 00 8. 000 EA N UTILITY FI XTURE, VALVE/ MET BOX, F& 2"
1080 21106 2 $536. 90 $79, 460. 46 148. 000 EA N UTI LI TY FI XTURE, VALVE/ METER BOX, F& 6"
1080 21500 1 $429. 16 $27, 895. 40 65. 000 EA N UTI LI TY FI XTURE, VALVE/ METER BOX, ADJUST
1080 21600 1 $635. 00 $5, 080. 00 8. 000 EA N UTI LITY FI XTURE, VALVE/ METER BOX, REMOVE
1080 22102 1 $2, 050. 00 $2, 050. 00 1. 000 EA N UTILITY FI XTURE- BACKFLOW ADDEM F&l, 2"
1080 22600 1 $635. 00 $635. 00 1. 000 EA N UTILITY FI XTURE- BACKFLOW ASSY REMOVE
1080 23102 1 $1, 130. 00 $11, 300. 00 10. 000 EA N UTILITY FI XTURE- TAPPI NG SAD/ SL, F&l 2"
1080 23104 1 $1, 638. 00 $9, 828. 00 6. 000 EA N UTILITY FI XTURE- TAPPI NG SAD/ SL, F&l 4"
1080 23106 2 $4, 355. 75 $17, 423. 00 4. 000 EA N UTI LI TY FI XTURE- TAPPI NG SAD/ SL, F& 6"
1080 23108 1 $3, 385. 00 $27, 080. 00 8. 000 EA N UTI LI TY FI XTURE- TAPPI NG SADY SL, F& 8"
1080 23110 1 $5, 136. 00 $5, 136. 00 1. 000 EA N UTI LI TY FI XTURE- TAPPI NG SAD/ SL, F& 10"
1080 23112 3 $5, 302. 82 $180, 295. 88 34. 000 EA N UTILITY FI XTURE- TAPPI NG SAD/ SL, F& 12"
1080 23116 1 $6, 952. 00 $13, 904. 00 2. 000 EA N UTI LI TY FI XTURE- TAPPI NG SADY SL, F& 16"
1080 23120 1 $7, 681. 00 $69, 129. 00 9. 000 EA N UTI LI TY FI XTURE- TAPPI NG SAD/ SL, F& 20"
1080 23124 2 $8, 827. 33 $61, 791. 33 7.000 EA N UTILITY FI XTURE- TAPPI NG SAD/ SL, F& 24"
1080 23130 1 $17, 788. 00 $106, 728. 00 6. 000 EA N UTI LI TY FI XTURE- TAPPI NG SADY SL, F& 30"
1080 24104 1 $1, 240. 00 $7, 440. 00 6. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 4"
1080 24106 5 $1,199. 64 $55, 183. 58 46. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 6"
1080 24108 2 $2, 020. 00 $30, 300. 00 15. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 8"
1080 24110 1 $2,637. 00 $2, 637. 00 1. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 10"
1080 24112 2 $3, 232. 44 $129, 297. 44 40. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 12"
1080 24116 1 $5, 975. 00 $23, 900. 00 4. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 16"
1080 24120 1 $12, 638. 00 $227, 484. 00 18. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 20"
1080 24124 1 $18, 074. 00 $72, 296. 00 4. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 24"
1080 24130 1 $28, 600. 00 $228, 800. 00 8. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 30"
1080 24500 11 $358. 28 $85, 987. 00 240. 000 EA N UTI LI TY FI XTURE, VALVE ASSEMBLY, ADJ/ MOD
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1080 24600 1 $635. 00 $635. 00 1. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, REMOVE
1080 25102 1 $1, 237. 00 $2,474. 00 2.000 EA N UTILITY FI XTURE- BLOWOFF ASSEM F&l, 2"
1080 26108 1 $3, 770. 00 $3, 770. 00 1. 000 EA N UTILITY FI XTURE, VAC/ AlR ASSEM F&l, 8"
1080 26112 1 $5, 087. 00 $25, 435. 00 5. 000 EA N UTILITY FI XTURE, VAC/ AR ASSEM F& 12"
1080 26116 1 $5, 374. 00 $5, 374. 00 1. 000 EA N UTILITY FI XTURE, VAC/ Al R ASSEMB, F& 16"
1080 26120 1 $5, 229. 00 $20, 916. 00 4. 000 EA N UTILITY FI XTURE, VAC/ AR ASSEM F&l, 20"
1080 26124 1 $5, 798. 00 $57, 980. 00 10. 000 EA N UTILITY FI XTURE, VAC/ Al R ASSEMB, F&l 24"
1080 26130 1 $7, 515. 00 $30, 060. 00 4. 000 EA N UTILITY FI XTURE, VAC/ AlR ASSEM F&l, 30"
1080 26600 1 $2, 104. 00 $33, 664. 00 16. 000 EA N UTILITY FI XTURE, VAC/ Al R ASSEMB, REMOVE
1080 27104 1 $1, 814. 00 $9, 070. 00 5. 000 EA N UTILITY FI XTURE- LI NE STOP ASSY, F&, 4"
1080 27106 3 $5, 383. 80 $26, 919. 00 5. 000 EA N UTILITY FI XTURE- LI NE STOP ASSY, F&l, 6"
1080 27108 2 $2,701. 40 $24, 312.58 9. 000 EA N UTILITY FI XTURE- LI NE STOP ASSY, F& , 8"
1080 27110 2 $10, 509. 50 $21, 019. 00 2. 000 EA N UTILITY FI XTURE- LI NE STOP ASSY, F&, 1"
1080 27112 4 $8, 667. 06 $320, 681. 40 37.000 EA N UTILITY FI XTURE- LINE STOP ASSY, F&l, 12
1080 27116 1 $5, 612. 00 $11, 224. 00 2.000 EA N UTILITY FI XTURE- LINE STOP ASSY, F&l, 16
1080 27118 1 $15, 626. 43 $31, 252. 86 2. 000 EA N UTILITY FI XTURE- LI NE STOP ASSY, F&, 18
1080 27120 1 $5, 816. 00 $46, 528. 00 8. 000 EA N UTILITY FI XTURE- LINE STOP ASSY, F&l, 20
1080 27124 1 $5, 550. 00 $16, 650. 00 3. 000 EA N UTILITY FI XTURE- LINE STOP ASSY, F&l, 24
1080 27130 1 $7, 690. 00 $38, 450. 00 5. 000 EA N UTILITY FI XTURE- LI NE STOP ASSY, F&, 30
1080 29104 1 $308. 00 $1, 848. 00 6. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 4"
1080 29106 2 $102. 21 $23, 302. 77 228. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 6"
1080 29108 1 $341. 00 $23, 188. 00 68. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 8"
1080 29110 1 $456. 00 $456. 00 1. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 10"
1080 29112 1 $491. 00 $24, 550. 00 50. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 12"
1080 29116 1 $725. 00 $17, 400. 00 24. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 16"
1080 29120 1 $1,170. 00 $97, 110. 00 83. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 20"
1080 29124 1 $1, 306. 00 $107, 092. 00 82. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 24"
1080 29130 1 $2, 556. 00 $166, 140. 00 65. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 30"
1080 32112 1 $681. 61 $4, 089. 66 6. 000 EA N UTILITY FI XTURE- SAMPLE PO NT, F& 12"
1080 33104 1 $1, 749. 00 $3, 498. 00 2.000 EA N UTILITY FI XTURE, PLUG VALVE, F& 4"
1080 33106 1 $3, 010. 00 $3, 010. 00 1. 000 EA N UTILITY FI XTURE, PLUG VALVE, F& 6"
1080 33108 1 $3, 657. 00 $14, 628. 00 4. 000 EA N UTI LI TY FI XTURE, PLUG VALVE, F&l 8"
1080 33110 1 $5, 154. 00 $5, 154. 00 1. 000 EA N UTILITY FI XTURE, PLUG VALVE, F& 10"
1080 33112 1 $17, 485. 00 $17, 485. 00 1. 000 EA N UTI LI TY FI XTURE, PLUG VALVE, F& 12"
1080 33124 1 $31, 933. 00 $351, 263. 00 11. 000 EA N UTILITY FI XTURE, PLUG VALVE, F& 24"
1644113 08 2 $3, 999. 10 $123,972. 00 31. 000 EA N FI RE HYDRANT, F&l , STD, 2 HOSE, 1PUWP, 6"
1644116 08 1 $6, 190. 00 $24, 760. 00 4. 000 EA N FIRE HYD, STD, F& , 3W, 2 HOSE, 1P, 6"
1644136 08 1 $4, 255. 00 $21, 275. 00 5. 000 EA N FI RE HYDRANT, F& , TRAF, 2 HOSE, 1PUWP, 6"
1644800 2 $2, 905. 00 $14, 525. 00 5. 000 EA N FI RE HYDRANT, RELOCATE
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1644900 3 $664. 23 $15, 941. 60 24. 000 EA N FI RE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
Wei ghted average is weighted on Quantity at the contract |evel.



